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SECTION C-5
SPECIFIC TASKS — B&G

CHAPTER 2
OPERATIONS

51 OPERATIONS

This area encompasses those functions that impact directly or indirectly on ground, flying and
ordnance delivery scoring operations in accordance with AFl 13-212, as supplemented. Laser
operations and night vision goggles may be in operation by full performance start date.

5.1.1. TOWER OPERATIONS

Towers shall be manned and the contractor shall ensure operational readiness of all required
range targets, scoring/plotting equipment, communications, and support systems not later than 30
minutes prior to any scheduled range period. Any malfunctions or discrepancies shall be
corrected to ensure range operational capability prior to the scheduled range period. Prior to the
first scheduled range period, contractor personnel shall prepare target areas as required by the
flying schedule.

5.1.2. STRAFEPITS

The contractor shall ensure strafe pits have 12 inches of loose, sandy soil and the surface cleared
of spent projectiles, rocks 3 inches in diameter or larger, and any other hazardous debris. The
latter shall be accomplished by hand-policing earthen surfaces in the area 50 feet either side of
centerline, 75 feet in front of and 100 feet behind each strafe target panel. The RCO or
designated contractor representative shall inspect the impact area(s) immediately after hand-
policing before the first mission each day to ensure compliance.

5.1.2.1. SCORING SYSTEM INSPECTION

The contractor shall inspect strafe panels and install acoustiscore transducers after checkout on
the DAT-1 Test Set, and conduct the clipboard check. The contractor is responsible for weekly
calibration of the DA3H using the AAMDI Test Set calibrator. Panels shall be erected prior to
first strafe mission.

5.1.3. NIGHT LIGHTING
The contractor shall prepare and activate night lighting as required for night range periods.
5.1.4. TOWER COMMUNICATIONS

The contractor shall position a hand-held radio in the main and flank tower whenever flank tower
operations are required. The radios shall be used to control personnel and work crews operating
on the range complex. They shall also serve as back-up communications in the event of tower
intercom failure. In the event of total communication failure, comm-out operations will go into
effect where applicable.
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5.1.5. SCORING SYSTEMS OPERATION

The contractor shall check scoring systems for proper operation. Contractor personnel must be
trained and qualified in Air Force approved scoring systems. Every effort shall be made to spot
dusters (no smoke impacts). However, if either spotter failsto spot a duster, it shall be called a
“No Spot,” and no score shall be given. Impact data shall be relayed for scoring. Tower
personnel shall not, at anytime, attempt to give a coordinate that is not verified by accurate score
reading. Any hedging or recording of false scores is prohibited and there shall be no deviation
from this policy. Strafe targets shall be scored by acoustiscore. All scores shall be recorded and
reported to the RCO for relay to aircrews viaradio. Scores will be passed to the appropriate
local flying squadron via fax or other acceptable means upon mission completion. Scores shall
be maintained/archived for at least three years. The data shall be in a Microsoft Access database
and shall include, as a minimum:

- Event

- Event parameters (airspeed/altitude/dive angle, and other key parameters)

- Score (Distance/Clock) and identification as to whether it isin feet or meters

- Estimated score for any No Spot/Unscorable bomb that was seen from any tower.

- Any information available on Gross Error bombs that might indicate the reason for the

Gross Error. This could include aircrew debriefing comments, or just RCO observations.

5.1.6. RANGE CONTROL OFFICER

The contractor shal provide qualified RCOs to control Class A Range Operations |AW
Appendix 1 to this PWS Chapter.

5.1.7. WATCH FOR THE UNUSUAL

Contractor personnel shall be continually watchful of the range areas. |mmediately report to the
RCO any signs of unusual activities.

5.1.8. ORDNANCE RELEASED OFF THE RANGE.

Contractor personnel shall immediately notify the ROO in the event of any ordnance release off
the range and/or fires on the range. Every effort will be made to accurately plot the location in
either event. The RCO shall notify the Command Post and QAE of the location (as accurately as
possible), time of the incident, squadron, call sign, crew number, aircraft tail number, and the
bombing event.

5.1.9. BIRD AVOIDANCE STRIKE HAZARD (BASH)

The contractor shall operate in accordance with the local base BASH Plan and will notify all
aircraft upon range entry of any hazardous bird activity.

5.1.10. ACCIDENT RESPONSE

The contractor shall respond to an aircraft or motor vehicle accident AW local range checklist
procedures.

52 MAINTENANCE

The broad functions apply to the entire range complex and include buildings, facilities, grounds,
target areas, scoring systems, and communications equipment. The contractor shall perform all
preventive maintenance inspections as required by applicable Air Force Technical Orders or as
specified in the Quality Control Program Plan to provide maximum service life and peak
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operational capability at all times. When performed on an unscheduled basis, work will be
performed so as to minimize downtime and loss of range availability for flying training.

52.1. TARGET MAINTENANCE AND CONSTRUCTION

The contractor shall perform two types of target maintenance and construction: (1) scheduled,
which is accomplished on a periodic recurring basis such as discing and hand policing of strafing
pits, and (2) unscheduled, which provides short notice repair to unacceptable damage such as
changing of a strafe panel which has been shot down. Regular contractor target area inspections
will facilitate early identification for unscheduled maintenance requirements. Scheduled
maintenance and construction may include changing target configuration and location. All target
areas as outlined in AFI 13-212 (local supplement) are affected. See Tech Exhibit 003.

5.2.1.1. TARGET MAINTENANCE
The contractor shall maintain targets in accordance with local annexes.
5.2.1.2. GOVERNMENT FURNISHED TARGET MATERIALS

The contractor shall provide the QAE 60 days written notice of requirements for Government
Furnished Target Materials. Itemslisted in Technical Exhibit 5.

5.2.1.2.1. Target Vehicles

The contractor shall move all target vehicles from the salvage storage areato the designated
target complex, and maintain atarget vehicle log of government-furnished target vehicles and
those awaiting target use. The contractor shall paint 1D listing number on each vehicle drawn
from DRMO. Starting sequence number for this contract will be determined locally. The
contractor shall provide updates when significant changes are made, or semiannually. The log
shall contain the following: 1D number, type vehicle, date drawn, status, disposition, document
number, serial number/stock number. A complete audit trail shall be maintained. The contractor
will be provided a current Target Vehicle Log on contract start date.

52.1.22.

The contractor shall move all target vehicles from any DRMO or similar facility within a radius
of 250 nautical miles of the designated target storage area (See Technical Exhibit 2).

52.1.2.3. Target Vehicle Maintenance

The contractor shall render salvaged target vehicles "soft" by removing engines and
transmissions. The vehicle will also be despecularized before the vehicles are used in the range
target areas. The contractor shall drain all fluids from the vehicles and remove and hazardous
material. The contractor shall remove radium dials, and other radioactive components. The
contractor shal turn in all salvageable removed components, parts, and fluidsto DRMO or CEV,
if applicable.

5.2.1.3. SCORING SYSTEM MAINTENANCE

5.2.2. RANGE DECONTAMINATION AND CLEARANCE

The objectiveisto clear the target areas of all TAS, TAD, and TAR/OR. The contractor shall
decontaminate/despecularize the ranges in accordance with individual annexes and IAW AFI 13-212.
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5.2.2.1. SOLID WASTE DISPOSAL

The contractor shall move and process all QAE approved TAS, TAD, and TAR /OR to the on-
range holding site after being identified or rendered safe by EOD.

5222

The contractor shall de-militarize all target vehicles and munition items prior to removal from
the range holding site. The contractor shall validate and certify that the demilitarization has been
performed AW DoD Manual 4160.21-M-1. Subscale munitions equipped with spotting charges
will be shredded or crushed to a size not greater than four inches square prior to range removal.

52.23.

The contractor shall remove al designated TAS, TAD, and TAR/OR from the range holding site
after the completion of the annual range clearance operation and dispose of IAW federal, state
and local environmental laws. The contractor shall not remover TAS, TAD, and TAR/OR until
it has been certified and validated by EOD as free of energetic material AW DoD Manua
4160.21-M-1. In addition, the contractor shall ensure the holding areais clear of all TAS, TAD,
and TAR/OR by the end of the contract. Any scrap value of thisTAS, TAD, and TAR/OR shall
be credited to the Government.

5.2.3. REAL PROPERTY /FACILITY MAINTENANCE

The contractor shall provide all maintenance for the repair of all Government Furnished
Facilities as listed in Technical Exhibit 5 AW Industry Standards. Repair shall include, but is
not limited to, all building fixtures, doors, windows, plumbing, sewage systems, heating, cooling,
electrical power products, electrical lighting, concrete surface, fences, gates, signs and roads.
Repair will not exceed $500 without prior technical coordination from the QAE. Reimbursable
meaterial expenditures over $2,500 shall have prior approval from the CO. Refer to individual
annexes for roads, pavements, firebreaks, and grounds maintenance.

5.2.4. HOUSEKEEPING SERVICES

The contractor shall furnish housekeeping services for range facilities as specified in each
range’ s Housekeeping Frequency Chart in Technical Exhibit 2. The contractor shall furnish all
equipment and supplies necessary to perform these services. |mmediately after each use, the
contractor shall properly store all equipment and supplies. The housekeeping cleaning chart is
intended to produce an acceptable level of performance. However, weather, traffic, or other
conditions may demand additional cleaning beyond that scheduled by the contractor to ensure
that facilities are clean, neat, and sanitary.

5.25. COMMUNICATIONSELECTRONICS

The contractor shall operate and maintain government furnished communications
instrumentation and equipment listed in Technical Exhibit 5).

53. ENVIRONMENTAL

The contractor shall comply with and implement the host base Environmental Management
Program.

54. ADMINISTRATION

The contractor shall provide all administrative functions necessary to satisfy range
administration requirements to include preparing and maintaining correspondence, reports, logs
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and other miscellaneous paperwork. The contractor shall maintain an information and safety
bulletin board and establish and maintain files of all correspondence, reports, and inspections.
The contractor shall maintain liaison and coordinate, as necessary, with host base scheduling to
ensure proper operational and functional scheduling interface between USAF and other range
users mission requirements (this includes airspace utilization, and changes to weekly/daily
schedules). The contractor shall also assist in the development of a range maintenance/clearance
schedule as required.

55. LOGISTICS

55.1. PARTSPROCUREMENT FOR CAPITAL EQUIPMENT MAINTENANCE

The contractor shall provide all maintenance for the repair of all Government Furnished Capital
Equipment listed in Technical Exhibits 5. The contractor shall follow host base supply
procedures and regulations or instructions when requesting parts. All backordered parts shall be
reconciled monthly. The contractor shall use the Air Force supply system to procure all
Nationally Stock Numbered (NSN) items required in support of this contract. If the Air Force
supply system is unable to meet mission needs, the contractor shall obtain the item through
appropriate contractor procurement channels and the local purchase CLIN. Local purchase part
procurements over $2,500 require QAE technical coordination. Purchases over $10,000 require
CO approval.

5.6.  AIRFIELD OPERATIONS
Reference individual annexes.
5.7. DISASTER PREPAREDNESS AND PLANNING

Reference individual annexes.

5.8.  TELEVISION OPTICAL SCORING SYSTEM (TOSS)

The contractor shal perform O, M, & S on the TOSS system (where installed) IAW Appendix 2
to this PWS chapter.
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AVON PARK AIR FORCE RANGE ANNEX
SECTION C-1
1.2. CONTRACTOR PERSONNEL
1.2.5. EMPLOYEE SECURITY REQUIREMENTS

1.2.5.1. All contractor personnel shall register their privately owned vehicles with the 6 Air Base
Wing (ABW) Security Police Squadron, MacDill Air Force Base.

1.2.5.2. The contractor shall obtain at least a Secret Security Clearance for each employee
working under the contract. The contractor shall apply for security clearances within 30 days
after award of the contract in accordance with (IAW) Air Force Instruction (AFI) 31-601.

1.2.5.3. The contractor shall report all incidents of theft and vandalism to the Range Resource
Manager and civil authorities.

1.2.6. EMPLOYEE TRAINING

1.2.6.1. The contractor shall establish and maintain an ongoing training program to ensure all
employees assigned are current in their job knowledge. This program shall include, as a
minimum, generator operations, familiarization with the contents and use of survival kits, crash
and emergency procedures and hazards associated with aircraft accident sites, aircraft fires and
procedures for first aid of injured personnel. The Resource Protection, with the concurrence of
APAFR Disaster Preparedness personnel, shall determine the required contents of the survival
kits.

1.2.6.2. When government assistance for specialized training is necessary, forward a request for
training assistance to OL A, Det 1, 3470G/ROO.

1.2.6.3. The contractor Chief RCO will train and certify any government employee identified by
the QAE as needing RCO training. Qualified individuals training records will be maintained
with the contractor training records or as designated by the QAE.

1.5. PHYSICAL SECURITY

1.5.1.1. Contractor maintenance personnel shall ensure all gates, fences, barriers and ditching is

maintained on Charlie/lEcho and Bravo/Foxtrot Ranges to deter unauthorized personnel from
gaining entrance. All discrepancies shall be reported to the QAE.

Avon Park Annex/13 Apr 99



Solicitation No.
F44650-99-R0002

1.6. HOURS OF OPERATION

1.6.1. NORMAL HOURS OF OPERATION

The contractor shall be required to provide range and airfield operations from 0730 until 2300
during each weekday. The contractor will be required to work outside of these hours, both on
weekdays and weekends, on an as required basis.

1.6.2. OUTSIDE NORMAL HOURS OF OPERATION
Overtime hours are not expected to exceed 150 operationa hours on the range and 50 operational
hours on the airfield per year.

SECTION C-4

4.1 DRINKING WATER
The contractor shall provide all water cooler dispensing equipment and potable drinking water.

4.2 POL
The contractor shall provide all fuels, lubricants, oil, and grease for contract owned vehicles,
power tools and government- furnished equipment.

43 TARGET BUILDING MATERIALS

The contractor shall provide all target building materials to include, but not be limited to,
lumber, paint, nails, plywood, and telephone poles, required to perform range target maintenance
and construction functions outlined in C-5.

4.4. PROPANE

The contractor shall provide all propane fuel for illumination of IR targets and conventiona
bombing circles. The contractor shall also provide propane gas for nighttime scoring assistance.
4.5. PERSONNEL SAFETY EQUIPMENT

The contractor shall provide all personnel safety equipment (except those listed in Technical
Exhibit 5) to include, but not be limited to, hard hats, safety glasses, and ear protectors.
SECTION C-5

5.1. OPERATIONS

5.1.4. TOWER COMMUNICATIONS

5.1.4.1. Contractor personnel shall readily know and use the radio frequencies associated with

the range to pass scores to aircrews using the tactical range when no Range Control Officer
(RCO) is present.
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5.2. MAINTENANCE

5.2.1. TARGET MAINTENANCE
5.2.1.1. LOW ANGLE STRAFE TARGETS

5.2.1.1.1. The contractor shall maintain, repair, or reconstruct the strafe targets and pits IAW
Technical Exhibit 3. The contractor shall disc each strafe impact area (350 x 200 ft) weekly or
every 6 strafe days to maintain loose soil to at least 12 inches deep. The area will then be swept
with a beachcomber to remove surface debris.

5.2.1.1.2. The contractor shall, prior to the start of the first range period, police (pick up and
remove) the strafe pit area 75 feet in front of the targets to 100 feet behind the target, including
50 feet either side of the centerline, and the berms. All rocks, 3 inches in diameter or greater,
spent projectiles, and other hazardous debris shall be removed.

5.2.1.1.3. The contractor shall fill strafe impact areas with sand or loose soil as required to
maintain the minimum of 12-inch depth or provide a level surface to prevent water from pooling.

5.2.1.1.4. The contractor shall construct, maintain or repair strafe berms when required. A solid
earthen berm will be constructed to protect the acoustiscore transducers. (See Technical Exhibit
3)

5.2.1.1.5. The contractor shall replace shot-down or unserviceable strafe poles and anchor posts
within 8 hours of becoming unserviceable. When in the ground the strafe polls (telephone poles)
will extend 30 feet above ground level with the poles leaning back at a 10-degree angle. (See
Technical Exhibit 3)

5.2.1.1.6. The contractor shall replace unserviceable strafe target panels (salvaged drag chutes),
suspension cables, and take-up reels.

5.2.1.1.7. The contractor shall maintain the 2 lead-in lines for the strafe targets. These lead-in
lines extend down range from the approach end of the strafe pit and are approximately 2,000 feet
long and 12-18 feet wide. The lines shall be graded at least semiannually to remove vegetation
and debris.

5.2.1.1.8. The contractor shall maintain the 2 foul lines on either side of the main tower (See
Technical Exhibit 3). Each foul line is approximately 12 feet wide and extends to the flank
towers. The foul line is defined by the roadway between the main and flank towers.

5.2.1.1.9. The contractor shall build and paint strafe panels as required, to replace unserviceable
panels. (See Technical Exhibit 3 for design.)
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5.2.3. REAL PROPERTY AND CAPITAL EQUIPMENT MAINTENANCE

5.2.3.1. The contractor shall perform grass cutting out to 200 foot from all buildings on Charlie
Range and around the control tower at the airfield.

5.4. ADMINISTRATION
5.4.1. SCHEDULES

5.4.1.1. The contractor shall construct and distribute a weekly activity schedule of contractor’s
design, NLT 0800 each Tuesday during the range operations scheduling meeting. The schedule
shall reflect current range and airfield status, closures, laser missions, special operations and
classified missions.

5.4.1.2. The contractor shall construct, print and distribute the daily Range Schedule NLT 1600,
Monday through Thursday for the next day and NLT 1500 Friday for Saturday through Monday.

5.4.1.3. The contractor will receive one copy of the Weekly Flying Schedule from MacDill
Airspace Management Office each Wednesday.

5.4.1.6. The program manager shall attend the weekly operations scheduling meeting and shall
be prepared to brief range activities, limits, safety and security lock-downs, special operations
and ground activities for planning purposes.

5.4.1.7. Contractor personnel shall consolidate range usage information on daily schedule and
file for recording in monthly activity report.

5.4.2. EVENTSLOGS

At the start of each operational day, the contractor shall open an Events Log for each opened
facility. All entries shall be preceded by the time of entry and followed by the operating initials
of the person logging the information. Logs shall be kept a minimum of 90 days. The log shall
be contractor-designed, but will contain as a minimum, but are not limited to the following: The
date, opening/closing times, signature of individual completing facility checklist, range
violations, equipment outages, in-flight emergency (IFE) and ground emergency, airfield
information, any other information pertinent to the operation of the range or airfield, weather
warnings or alerts, branch of service using the range period, type and amount of ordnance and on
which range.

5.6. AIRFIELD OPERATIONS

5.6.1. The contractor shall provide a Range Operations Control Center (ROCC) to provide
services for aviation, ordnance, and ground training users at Avon Park Air Force Range
(APAFR) complex. The specific areas are Delta, Charlie/lEcho, Bravo/Foxtrot Ranges and
Arbuckle Field; however, other areas of the range can be requested and used on a case by case
approval. The contractor shall provide flight and ground control advisory services for aircraft
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that land and takeoff at Arbuckle Field (AGR) when requested by other users. The contractor
shall perform systems checks on all radio equipment prior to the first scheduled mission of each
day. Outages will be reported to the Government for correction.

5.6.1.1. Contractor personnel shall provide air traffic/airfield advisory servicesto aircraft
arriving, departing or practicing approaches to Arbuckle Airfield and inbound or outbound
aircraft for the gunnery ranges or drop zones.

5.6.1.2. The contractor shall relay information and perform functions outlined in the Disaster
Response Flip Chart. The contractor shall relay updated and termination information as it
ocCCurs.

5.6.1.3. The contractor shall position AGE and other associated ground handling equipment
when requested by the user.

5.6.1.3.1. The contractor shall perform daily maintenance checks on the AGE and report all
outages to the QAE for correction. Outages shall be made in the Events Log.

5.6.1.4. The contractor shall approve Prior Permission Required (PPR) requests only under the
following conditions:

5.6.1.4.1. Military fixed wing and helicopters performing weapons or flight training at APAFR
and requesting to land are exempt from PPR requirements.

5.6.1.4.2. US Government and law enforcement aircraft engaged in search and rescue, medevac
or other official business shall not require a PPR to land.

5.6.1.4.3. The contractor shall issue a PPR number to the requesting pilot. The number shall
consist of two digits indicating the month, followed by two digits indicating the sequential
request number. The contractor shall maintain alog of PPR numbersissued. The contractor
shall develop his own form, (with the concurrence of the - QAE), which will include, as a
minimum:

- The month for which the log is effective

- Date of PPR request

- Aircraft call sign

- Number and type of aircraft

- Estimated date and time of arrival

- Estimated date and time of departure

- Name, telephone number and organization of requester

- Purpose of flight, and

- PPR number issued.

5.6.1.4.4. The contractor shall maintain a PPR Log for aminimum of 1 year. The log shall be

available for Government review. The log may be destroyed after one year. All other requests
for airfield use not specifically stated in this PWS shall be referred to the QAE or FAC.
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5.6.2. CONTROL OF GROUND TRAFFIC

5.6.2.1. When contractor personnel are not manning the range, it shall be the ROCC's
responsibility to verify, prior to the first mission of each day, that all ranges are secure and the
range is cleared of al unauthorized personnel and equipment.

5.6.2.1.1. The contractor shall control vehicles entering or transiting the range.

5.6.2.1.2. Under no circumstances shall vehicles be allowed to enter the range without approval
when the range is hot. Authorized personnel and visitors shall be permitted to range access
points where they must wait for clearance.

5.6.2.2. Contractor personnel shall control all airfield ground traffic movement. Ground traffic
shall be controlled from either the range or the ROCC.

5.6.2.3. The contractor shall clear civilian aircraft to cross R2901 airspace, as mission traffic
will allow. The contractor shall give priority to emergency and air evacuation flights. The
contractor shall advise ranges when traffic is going to cross the airspace and shall provide the
range with call sign of aircraft, type of aircraft, direction of flight, altitude, time entering and
time departing.

5.6.2.4. The contractor shall handle unauthorized landings at APAFR IAW instructions in the
Tower Emergency Checklist.

5.6.2.5. The contractor shall notify the Fire Department when aircraft need to be secured because
of severe weather. If possible, coordinate to have the aircraft towed into the hangar for
protection from the elements.

5.6.3. PARAJUMP OPERATIONS

5.6.3.1. When notified of an upcoming jump deployment, the contractor shall inspect the jump
zone and adjacent short runway. The contractor shall remove debris that can be handled
manually. Ininstances where the debrisislarge, and requires special moving equipment (such as
a sweeper), the contractor shall notify OLA, DET 1, 347 OG/CE for removal support. After
securing government support, the contractor shall re-inspect the jump zone prior to the jump

5.6.4. AIRCREW GROUND TRANSPORTATION
Temporary transportation for aircrews landing at APAFR shall be coordinated with QAE or Fire
Station.

5.6.5. FUEL SERVICE
Contractor personnel shall telephone or radio request to the QAE for fuel servicing.
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5.7. DISASTER PREPAREDNESS PLANNING AND OPERATIONS

5.7.1. The contractor shall maintain a Disaster Preparedness Plan for Charlie, Delta, Echo, Bravo
and Foxtrot Ranges and Arbuckle Airfield, using Air Combat Command, MacDill AFB and
Avon Park AF Range Regulations and Manuals with supplements. This program and plan shall
be tailored to address the resources, capability and mission of APAFR. The primary objective of
this program is to minimize the loss of operational capability of APAFR caused by wartime
contingencies, natural disasters, major accidents, or toxic chemical incidents.

5.7.2. The contractor shall establish procedures for warning and protecting Avon Park AF
Range, range personnel, and range resources from the effects of major aircraft accidents, toxic
spills and acts of nature.

5.7.3. The contractor shall designate a disaster preparedness manager who shall have overal
management responsibility for the Disaster Preparedness Program, designate a primary and
alternate on-scene representative to coordinate and direct the DRF to designated sites during
response to major accidents, natural disasters and enemy attacks on the air-to-ground complex,
coordinate the DPP with QAE and maintain a list of response force personnel updated on a
semiannual basis. MacDill AFB will provide training for disaster preparedness manager.

5.7.4. The contractor shall provide communications and coordination response to emergencies
and aircraft crashes on Charlie, Delta, Foxtrot, Bravo and Echo Ranges and Arbuckle Airfield.
The contractor's major accident response plans shall be compatible with the Avon Park Air Force
Range Operations Plan.

5.7.5. The contractor shall establish and maintain a liaison with the QAE, Disaster Preparedness

Monitor and state and local authorities for on-range situations. As soon as possible after a
disaster occurs, the contractor shall restore essential communications for command and control.
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DARE COUNTY BOMBING & GUNNERY RANGE ANNEX
SECTION C-1
1.5. PHYSICAL SECURITY
1.5.2. KEY AND LOCK CONTROL

1.5.2.1. Contractor shall provide necessary keys to the North Carolina Forest Service,
installation forester and QAE.

1.6. HOURS OF OPERATIONS

1.6.1. NORMAL HOURS OF OPERATION

The flying operation shall be conducted on an advance notice basis. While the primary user is
the 4™ Fighter Wing, the range may be used by any Active Duty, Reserve or National Guard
Unit. The contractor shall normally provide fourteen (14) hours of operating time (Mission
Capable) per normal weekday, exclusive of government holidays, and seven (7) hours (Mission
Capable) on 40 Saturdays per year. NOTE: Norma weekday hours are 0730 - 2130 hours Mon-
Thursand 0730 -1730 on Fridays. Saturday operations will normally be 0900 - 1600. However,
the Government reserves the right to schedule operations during any fourteen- (14) hour period
including Fridays at no additional cost to the Government. Stipulated hours are exclusive of
travel time and time required for range preparation and shutdown.

1.6.2. OUTSIDE NORMAL HOURS OF OPERATION
The contractor shall be prepared to support a maximum of 50 operational hours per year.

1.10. ENVIRONMENTAL AND CULTURAL RESTRICTIONS

1.10.1. Prohibited on the range are most forms of recreation, including but not limited to animal,
plant and mineral collection, recreational off-road vehicle use not associated with official or
authorized activities or traffic flow through the range by the general public. Authorized
activities on the range include hunting in authorized areas, scientific research when approved by
4™ Civil Engineering Squadron/DE and 4 OSS/OST, and any other activities approved by 4™
Operations Support Group Commander. The contractor shall ensure that all personnel comply
with the limits placed on range usage. The contractor shall ensure, consistent with other
requirements in this contract, protection and conservation of national and cultural resources and
the welfare of native biotic communities. Furthermore, the contractor shall ensure any activity
undertaken on the range complies with AF environmental regulations.

1.10.2. The Air Force intends to develop and maintain a timber-harvesting program through

foresters assigned to the range. The contractor shall maintain liaison and coordination with the
foresters to support this program.
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SECTION C-3
3.1. GOVERNMENT-FURNISHED FACILITIES

3.1.1.2. OTHER GOVERNMENT OFFICES

The government maintains three - five (3 - 5) Civil Engineering/ Environmental Shop (CEV)
personnel at the range. These personnel are provided with a section of the operations building to
suit their office needs. The contractor shall provide this section of the building to CEV. No
housekeeping requirements are required of the contractor in this section of the building.

3.2.5. REFUSE COLLECTION
The government will provide trash collection containers.

3.2.17. METEOROLGICAL SERVICE

3.2.17.1. Range weather forecast shall be acquired from the 4" Weather Squadron each morning
prior to the first operational flight of the day. Updates shall be provided as required from the
Seymour Johnson Air Force Base weather shop. Additional weather data may be acquired from
the Internet utilizing the computer available in the center tower.

3.2.17.2. The contractor shall refer all requests for weather forecasts, other than requests from
aircrews, to the 4 OSS Weather Shop duty forecaster, Ext. 5391. All requests for climatological
information received by the contractor shall be forwarded to the weather shop.

3.2.18. MEDICAL TREATMENT

3.2.18.1. All contractor personnel shall, within 30 days of contract start, and annually thereafter,
have a hearing examination. Examination will be administered by Seymour Johnson Base
Hospital, Physical Examination Section, Ext. 6137. Transportation cost will be borne by the
contractor.

3.2.18.2. Industrial hygiene surveys by USAF HOSP/SGPB personnel will be annual and may
be with or without prior coordination. 1n no case will USAF HOSP/SGPB visits disrupt or
conflict with range operations. Environmental parameters such as lighting, noise, chemical
hazards and laser hazards will be evaluated. It shall be the contractor's responsibility to ensure
that all recommendations are complied with. Contractor shall reply in writing, within 30 days of
receipt of survey, stating actions taken on the recommendations.

3.2.20. SCHEDULES

3.2.20.1. FLYING SCHEDULE

4th Operations Support Squadron/Scheduling Branch (4 OSS/OSOS) shall provide a hard copy,
normally fax, of the weekly range mission schedule not later than close of business Friday prior
to the scheduled week. Changes shall normally be relayed via telephone the day before range
missions are flown. Changes involving less lead time shall be submitted via telephone by the
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40SS/OSOS as soon as possible to alow the contractor sufficient time for required preparatory
actions.

3.2.20.2. EOD SCHEDULE

The Explosive Ordnance Disposal (EOD) range decontamination clearance schedule will be
developed by 4™ Fighter Wing Civil Engineering Squadron/Explosive Ordnance Disposal
Section (4 CES/EOD). After coordination with 4 OSS/OST the schedule shall be forwarded to
the contractor. This schedule shall be for one (1) calendar year, and reissued annually.

3.2.21. MISCELLANEOUS SERVICES

3.2.21.1. LAN Service
Dare County Range is currently connected to the Seymour Johnson AFB LAN. This service
includes Internet access, e-mail service and CAMS access.

3.2.21.2. Services Through other Contracts

The North Carolina Forestry Service (NCFS) shall provide personnel and equipment for attack
and suppression of range fires and for control and maintenance of preventive flood control
structures, major road repairs and road shoulder foliage control. The contractor shall establish
and maintain operational liaison with the NCFS for range fire prevention and suppression.

3.2.21.3. FireClassifications

Due to the nature of the grounds at Dare County Range, peat moss wetlands covered with grass
and shrubs; it is necessary to limit certain operations when the fire danger is high. When the
North Carolina Forestry Service declares afire class of 5, 6 or 7, denoting a high fire probability,
the contractor shall immediately notify 4 OSS/OST, the 4™ Operations Command Post (4
OSS/OSCP) and the QAE. Fire classifications and associated restrictions shall be provided to
the contractor at contract start date.

SECTION C-4

4.1. GOVERNMENT REIMBURSEMENT FOR ITEMS

4.1.1. Reimbursable items at Dare County may include but are not limited to:

4.1.2. Sand and ABC mixed gravel used on strafe pits, target pads and/or road repairs.

4.1.3. Suppliesto maintain government owned/provided equipment (i.e. Salt and Clorox for
water system etc.).

4.2. FIRST AID

Because of the absence of nearby medical facilities, the contractor shall ensure at least four
employees are trained to render first aid/CPR. Training should be equivalent to an American
Red Cross Standard First Aid/CPR course in order to provide initial treatment for all personnel
who are on the range. Contractor shall provide adequate first aid materials. Materials shall be
kept in a sanitary and usable condition. The contractor shall replenish supplies as necessary.
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4.3. WATER SYSTEMS

Monthly, awater sample shall be taken from the well and wastewater outlet and transported to
the appropriate laboratory by the contractor. The Bioenvironmental Engineering Office, SIAFB,
shall provide containers and training in the proper method of collecting the sample, to contractor
personnel, at the range. The contractor shall schedule required training. Correction of
contaminated water problems not within the contractor's capability shall be a government
responsibility.

4.3.1. Water System

At east one contractor employee shall hold a minimum of "Certified Water Treatment Facility
Operator, Grade C-Well" certification issued by the North Carolina Water Treatment Facility
Operators Board of Certification. Thisindividual shall assume duties as "Operator in
Responsible Charge" (ORC) of the water purification system at Dare County Range.

4.3.1.1. The ORC shall, at a minimum:
- Visit the facility at least weekly
- Manage and document operations and maintenance of the facility each day they occur.
- Comply with all provisions of Article 2, Chapter 90-A of the General Statutes of North
Carolina as they pertain to water systems
- Draw and document water samples from the well via the kitchen tap and ice machine
- Perform all other required actions associated with this facility

4.3.2. Wastewater Treatment Facility

At least one contractor employee shall hold a minimum of "Certified Wastewater Treatment
Facility Operator, Grade |I" certification issued by the North Carolina Water Pollution Control
System Operators Certification Commission. Thisindividual shall assume duties as "Operator in
Responsible Charge" (ORC) of the wastewater treatment system at Dare County Range.

4.3.2.1. The ORC shall, at a minimum;
- Visit the facility at least weekly
- Manage and document operations and maintenance of the facility each day they occur.
- Comply with all provisions of Article 3, Chapter 90-A of the General Statutes of North
Carolina as they pertain to wastewater systems
- Draw and document water samples from the wash rack sand filter outlet
- Perform all other required actions associated with this facility

4.4, PERSONNEL SAFETY EQUIPMENT

Except for laser goggles and fire extinguishers, the contractor shall provide all personnel safety
equipment to include but not limited to hearing protection, hard hats, and safety goggles and/or
prescription safety glasses.

4.5. COMMUNICATIONS
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45.1. RADIOS
The contractor shall maintain and service all government furnished radios listed in Technical
Exhibit 5.

4.5.2. HAND HELD VHF/FM RADIOS

The contractor shall provide all portable dual channel radios, chargers and batteries required to
support this PWS. Radios shall be made available to EOD personnel, subcontractors and range
visitors when required in the performance of official duties on the range. Maintenance of all
radios will be contractor responsibility. All radios will transmit/receive on government directed
frequencies 165.0125 and 165.01375 MHz.

4.6. RANGE CLEARANCE SUPPORT

The contractor shall accomplish the following actions during each range clearance:
- Provide equipment and qualified operatorsto assist EOD in performing range
clearances and munitions recoveries.
- Provide One (1) scoop loader type vehicle capable of traversing gravel target surfaces
and equipped with a bucket capable of lifting 2500 pounds to a height of 10 feet.
- Provide One (1) munitions recovery vehicle capable of recovering 2000-pound MK-84
type bombs from the target areas.
- Provide One (1) /2 ton, 4 X 4, full size pickup truck.
- Provide access to operations building and written instructions on obtaining airlift
evacuation due to serious injury.
- Manning of the range operations building and/or tower will be required during EOD
range clearance operations.
- Assist EOD by positioning roadblocks during EOD detonations.
- Mark with a 6 inch square red flag any unknown or unfamiliar munitions items
dropped/located on the range complex. These items will be inspected by EOD on the
next scheduled clearance.

SECTION C-5
5.1. OPERATONS
5.1.1. TOWER OPERATIONS

5.1.1.1.1. Prior to range operations, the contractor shall secure all perimeter gates to include the
gates on Maple Road, Beechland Road, Faircloth Road and the West end of Air Force Shell
Road. During operational hours these gates shall remain closed and locked. Upon completion of
operations, the contractor shall open the gates on Maple Road to allow hunters use of this road.
In addition, on "WAR DAY S", the 3" Friday and following Tuesday of each month, the
contractor shall close and lock the gates on Dry Ridge South Road, Nichols Road and Whipping
Creek Road. These gates shall be opened at the close of operations each day. The gate on
Stomper Road may remain open during normal operations as long as safety of the public can be
assured. However, upon closing the range for the day, this gate shall be closed and locked.
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5.2. MAINTENANCE

5.2.1. TARGET MAINTENANCE
5.2.1.1. LOW ANGLE STRAFE TARGETS

5.2.1.1.1. The contractor shall maintain, repair, or reconstruct the strafe targets and pits IAW
Technical Exhibit 3. The contractor shall plow each strafe impact areaweekly or every 6 strafe
days to maintain loose soil to at least 12 inches deep. The area will then be swept with a
magnetic device to remove surface debris.

5.2.1.1.2. The contractor shall, prior to the start of the first range period, police (pick up and
remove) the strafe pit area 75 feet in front of the target to 100 feet behind the target, including 50
feet either side of the centerline, and the berms. All rocks 3 inches in diameter or greater, spent
projectiles, and other hazardous debris shall be removed.

5.2.1.1.3. The contractor shall fill strafe impact areas with sand or loose soil as required to
maintain the minimum of 12-inch depth or provide a level surface to prevent water from pooling.

5.2.1.1.4. The contractor shall construct, maintain or repair strafe berms when required. A solid
earthen berm will be constructed to protect the acoustiscore transducers. (See Technical Exhibit
3)

5.2.1.1.5. The contractor shall replace shot-down or unserviceable strafe poles and anchor posts
within 8 hours of becoming unserviceable. The strafe poles (telephone poles) are 35' long.
When in the ground, 30 feet will extend above ground level with the top of the poles leaning
back at a 10-degree angle. (See Technical Exhibit 3) The poles/posts will be painted white
annually.

5.2.1.1.6. The contractor shall replace unserviceable sleeves as required. The deeves (casings)
may be constructed from pipe or 55 gallon drums which have been welded together end-to-end.
Sleeves will be buried in the ground to a minimum depth of 5 feet with 6-12 inches above ground
to prevent dirt from faling into the sleeve. Two or more aircraft tires or suitable substitutes are
stacked in front of the deeve to prevent ricochets.

5.2.1.1.7. The contractor shall replace unserviceable strafe target panels (salvaged drag chutes),
suspension cables, and take-up reels.

5.2.1.1.8. The contractor shall maintain the 4 lead-in lines for the strafe targets. These lead-in
lines extend down range from the approach end of the strafe pit and are approximately 1,600 feet
long and 100 feet wide. The lines shall be cut to remove vegetation. Vegetation height and
cutting frequency will be as specified in Technical Exhibit 6.

5.2.1.1.9. The contractor shall maintain the 3 foul lines located 2000 feet, 4000 feet and 6000
feet from the strafe pits. Each line is approximately 4000 feet long and 200 feet wide the lines
shall be cut to remove vegetation. Vegetation height and cutting frequency will be as specified
in Technical Exhibit 6.
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5.2.1.1.10. The contractor shall build and paint strafe panels as required, to replace
unserviceable panels. (See Technical Exhibit 3 for design.)

5.2.1.1.11. The contractor shall maintain and repair the strafe pit access roads.

5.2.1.1.2. CONVENTIONAL BOMB CIRCLE
A target vehicle marks the target center. Two concentric circle canals shall encompass the target
vehicle and have aradius of 75 feet and 150 feet.

5.2.1.1.2.1. The contractor shall repair or replace the target vehicle when directed by
40SS/OST. Therate of ordnance delivery and resultant damage to the target may warrant semi-
annual replacement. The contractor shall render the target vehicle soft. The contractor shall
inspect the target semi-annually as a minimum to determine repair (to include painting) and
replacement requirements. The rule of thumb regarding replacement is as follows: If the target is
unidentifiable because of grossly distorted silhouette, it shall be replaced. Minor distortions may
require repair. The contractor shall accomplish repair, replacement and Target Area Debris
(TAD) and Target Area Scrap (TAS) removal within five workdays after receipt of written
notifications.

5.2.1.1.2.2. The contractor shall level the area within the 75-foot radius circle semi-annually as a
minimum to keep the area smooth. The contractor shall keep the bomb circle filled with ABC
mixed gravel to keep water from pooling.

5.2.1.1.2.3. The contractor shall cut around the twenty (20) run-in line markers and two bomb
targets. The areawithin aten-foot radius of each marker and between a 75-foot and 500-foot
radius of each conventional target will be cut to remove vegetation. Vegetation height and
cutting frequency will be as specified in Technical Exhibit 6.

5.2.1.1.2.4. The contractor shall provide and maintain a night lighting system in the area
immediately adjacent to the target vehicle. Lighting system will be inspected prior to night
flying.

5.2.1.1.2.5. Contractor target maintenance and refurbishment functions which require personnel
ingress to the target area, shall not be attempted until Explosive Ordnance Disposal (EOD) area
decontamination has been accomplished in the working area(s).

52.1.1.3. TACTICAL TARGETS

Tactical targets include but are not limited to missile storage area, Laser Guided Bomb target,
convoy/missile site, radar van and airfield with aircraft. The contractor shall construct additional
tactical targets as requested by 4 OSS/OST.

5.2.1.1.3.1. Because of limited destructive effects of practice ordnance and reduced usage of the

tactical target area, it is anticipated that target repair and replacement requirements will be
minimal compared to the conventional bomb circle requirements.
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5.2.1.1.3.2. Replacement targets must be situated as close as possible to the exact location of the
removed target. Contractor shall provide 4 OSS/OST with correct latitude/longitude position to
the 1000th of a minute (Degrees, Minutes and Decimal Minutes[DDMM.MMM]) of the
surveyed aiming point to match the current latitude/longitude measurements utilized by the 4 FW
Squadrons.

5.2.1.1.3.3. The contractor shall inspect the tactical/mock targets semi-annually as a minimum to
determine repair (to include painting) and replacement requirements. Replacement criteriaare as
follows: Targets that are unidentifiable because of grossly distorted silhouette shall be replaced,
unless repair is feasible and more economical. Minor distortions in tactical/mock targets
silhouette shall require repair. The contractor shall accomplish repair or replacement, TAD and
TAS removal within 20 workdays of receipt of written notification.

5.2.1.1.3.4. Contractor target maintenance and refurbishment functions which require personnel
ingress to the target area, shall not be attempted until Explosive Ordnance Disposal (EOD) area
decontamination has been accomplished in the working area(s).

52.1.1.4. NUCLEAR TARGET
A target vehicle marks the nuclear target. A 500-foot radius circular canal encircles the target
area.

5.2.1.1.4.1. The contractor shall repair or replace the target vehicle when directed by 4
OSS/OST. The rate of ordnance delivery and resultant damage to the target may warrant semi-
annual replacement. The contractor shall render the target vehicle soft. The contractor shall
inspect the target semi-annually as a minimum to determine repair (to include painting) and
replacement requirements. The rule of thumb regarding replacement is as follows: If the target is
unidentifiable because of grossly distorted silhouette, it shall be replaced. Minor distortions may
require repair. The contractor shall accomplish repair, replacement and Target Area Debris
(TAD) and Target Area Scrap (TAS) removal within five workdays after receipt of written
notifications.

5.2.1.1.4.2. Contractor target maintenance and refurbishment functions which require personnel
ingress to the target area, shall not be attempted until Explosive Ordnance Disposal (EOD) area
decontamination has been accomplished in the working area(s).

5.2.1.1.4.3. The contractor shall provide and maintain a night lighting system in the area
adjacent to the target vehicle. Lighting system will be inspected prior to night flying.

5.2.1.1.4.4. The contractor shall cut the nuclear lead-in line and nuclear target area. The line and
target shall be cut to remove vegetation. Vegetation height, cutting area and frequency will be as
specified in Technical Exhibit 6.

5.2.1.1.4.5. The contractor shall paint, replace, repair and maintain the four nuclear lead-in line

markers. One marker is positioned 7000 feet from the target and three are 13,000 feet from the
nuclear target. The billboard type markers are 20 feet square and constructed of galvanized pipe
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bolted to a sheet metal frame attached to telephone polesin the ground. Due to sturdiness of
lead-in markers minimum repair and maintenance will be required.

5.2.1.1.4.6. The contractor shall repair and maintain the two radar reflectors located in the
vicinity of the nuclear target. Each radar reflector is a piece of reflective metal material mounted
on ametal frame. The contractor upon request of 4 OSS/OST will reposition radar reflectors.

5.2.1.1.5. AIRFIELD
The airfield layout is comprised of a 2,438-foot runway with mock target aircraft in place at
surveyed locations on the runway.

5.2.1.1.5.1. Semi-annually, the contractor shall configure the runway target. Asaminimum, the
contractor shall insure the present design and sharp contrast with surrounding vegetation is
maintained. See Technical Exhibit 6. This foliage control shall not be considered as a part of the
annual mowing requirement.

5.2.1.1.5.2. Mock target aircraft, which are unidentifiable because of grossy distorted silhouette,
shall be replaced with like model or suitable substitute, which the contractor shall be required to
render “soft”. If thisis unfeasible, the contractor with the approval of the QAE shall fabricate
mock target aircraft as replacements. Mock target aircraft with grossy distorted silhouettes shall
be replaced unless repair is feasible and more economical. Mock target aircraft with minor
silhouette distortions may require repair. The contractor shall accomplish repair, replacement,
rebuild actions and TAD and TAS removal, within 20 workdays of determining replacement/
maintenance is necessary.

5.2.1.1.5.3. Contractor target maintenance and refurbishment functions which require personnel
ingress to the target area, shall not be attempted until Explosive Ordnance Disposal (EOD) area
decontamination has been accomplished in the working area(s).

5.2.1.3. SCORING SYSTEM MAINTENANCE

5.2.1.3.1. The government supply system shall be the primary source of scoring system
components. If it is determined that required parts are not available through the government
supply system, or that excessive delay will be experienced, the contractor may procure parts
through commercial vendors on a direct order basis, with government reimbursement.

5.2.1.3.2. 4" CS, Material Control shall be notified of scoring system replacement parts
requirements.

5.2.1.3.3. The contractor shall immediately report all red outages (equipment no longer usable)
to 4 CS, Job Control and the QAE. The scoring systems, East and West, shall be reported
separately. Once the contractor determines the reason for the outage, the contractor shall again
contact Job Control and provide the following:
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5.2.1.3.3.1. REASON FOR OUTAGE

5.2.1.3.3.2. Repair action accomplished if the job is closed within two hours, or estimated time
of return to operation for outages exceeding two hours.

5.2.1.3.3.3. If the equipment remains unusable due to lack of parts, the contractor shall provide 4
CS, Job Control with alist of the parts required and the source from which the parts will be
obtained.

5.2.1.3.3.4. The contractor shall enter areport of all contacts with 4 CSin the range daily events
log.

5.3. ENVIRONMENTAL

5.3.1. Non-Toxic Waste
The contractor shall transport all Non-toxic waste to the appropriate disposal site at least weekly.

5.3.2. Hazardous Waste
This category shall not be disposed of on range property. 4th Civil Engineering
Squadron/DEEV, ext. 6690, will direct final disposition.

10
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GRAND BAY BOMBING & GUNNERY RANGE ANNEX
SECTION C-1
1.2. CONTRACTOR PERSONNEL
1.2.4.1. APPEARANCE

1.2.4.1.1. UNIFORMS

The contractor personnel shall wear distinctive clothing (uniforms) with the contractor's name
and employee's name on the shirt. During hot weather, the shirt may be substituted for T-shirts
but must still display the company's name and the individual's name.

1.2.6. EMPLOYEE TRAINING

1.2.6.1. FIRE FIGHTING TRAINING
All contractor employees shall receive training relating to fire fighting issues (see Annex C-4,
paragraph 4.20). The Range Fire Chief shall be the instructor for the training.

1.2.6.2. ENVIRONMENTAL MONITORSTRAINING

The contractor’s primary and alternate environmental and hazardous material handling monitors
shall attend annual Resource Conservation Recovery Act (RCRA) training. Training is provided
by the Government. The contractor shall contact the 347 CES Environmental flight for
scheduling and training of RCRA. Upon completion of the annual training, copies of the
employees' certificates shall be provided to the QAE.

1.6. HOURS OF OPERATION

1.6.1. NORMAL HOURS

The contractor shall provide a minimum of 77 hours of mission capable time per week. Hours of
operations will fluctuate with the flying window. During a normal week, the Range will be
mission capable 17 hours per day, Monday through Thursday and 8 hours on Friday. These
hours may be adjusted at the government's option to meet exercise requirements. The OSS
Current Operations Scheduling personnel will provide the contractor with a vulnerability
window for each day of the following week no later than close of business on Friday. The
contractor shall accept changes to the daily Range schedule that are coordinated 60 minutesin
advance and fall within the planned vulnerability window. Changes of shorter notice shall be
accepted at the option of the contractor. The contractor shall have someone available to answer
the phone during the vulnerability window to accept same day schedule changes.

1.6.2. OUTSIDE NORMAL HOURS OF OPERATION
The contractor shall be prepared to support 80 operational hours per year.

SECTION C-3

3.1. GOVERNMENT FURNISHED PROPERTY
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3.1.1. GOVERNMENT FURNISHED FACILITIES

3.1.1.2. QAE OFFICES
Chief QAE and QAE shall each have an office located in building 10, west wing.

3.1.3. GOVERNMENT FURNISHED MATERIALS

3.1.3.1. SCORING SOFTWARE
The government will provide software for scoring computations.

3.2. GOVERNMENT FURNISHED SERVICES

3.25.1. RESPONSIBILITIESOF MOODY AFB FIRE CHIEF

The MAFB Fire Chief will serve as Range fire protection coordinator. He will provide
immediate fire fighting and assume operational control of all Range fires and/or aircraft
accidents upon arriving on the scene. Range fires will probably have to be fought using dozers
with fire plows or excavatorsin peat bog areas. Approximately 7-9 months of the year, it is very
wet and probably only four-wheeled drive fire trucks or ATV's could leave established roads.

3.2.17. METEOROLOGICAL SERVICE

Moody AFB Weather Branch will provide weather forecasting and surface observation support.
The only weather equipment to be actually located at the Range is a wind measuring set (FMQ-
13 or equivalent) and AWDS. The surface wind sensors located at the Range will provide a
reading in the RCO tower. Thisweather equipment, located at the Grand Bay Range, will be
provided by the government and maintained by the contractor. The government will provide test
equipment for wind sensors and a separate contract will maintain AWDS.

3.2.19. MEDICAL TREATMENT

Emergency medical services will be available at the MAFB hospital only in situations involving
life or death or prevent undue suffering. Contractor shall contact hospital's Resource
Management Office within 24 hours of the services rendered. The contractor shall reimburse the
government for emergency treatment. The contractor shall report all accidents to the QAE and
CO.

3.2.20. MISSION SCHEDULES

The contractor will be provided a Range mission schedule by OSS Current Operations
Scheduling Section in hard copy, on aweekly basis, not later than close of business the previous
Friday. The contractor is responsible for picking up all printed schedules at MAFB. Changes
will normally be relayed via telephone/fax the day before Range missions are to be flown. Same
day scheduling information will be obtained from the Wing Command Post. Changes involving
additional Range periods with less than 60 minutes notice will be left to the discretion of the
RCO. If the contractor accepts a short-notice addition to the daily schedule from an airborne
aircraft, he shall relay the change to MAFB Command Post so it can be documented on the same
day schedule. The Contractor will record any changes, additions, deletions, or cancellations,
including the reasons for any deviations from the published schedule.
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SECTION C-4

4.1. PETROLEUM, OIL, LUBRICANTS (POL)
The contractor shall provide all fuels, lubricants, oil, and grease for contractor-owned vehicles,
main compound, flank tower, and portable generators.

4.2. TRASH RECEPTACLES

Contractor shall provide a commercia dumpster for Range use. Weekly pickup required.
Contractor shall furnish all trashcans and shall be responsible for the proper disposal of all
garbage and/or trash.

4.3. INTRA-RANGE COMMUNICATIONS

Contractor shall provide hand-held radios and a base station with a civil/FCC frequency band for
communication with surface vehicles on the Range and as a backup between the towers.
Commercial frequencies will be used. Contractor shall use a repeater system, if required, to
enable complete radio coverage on the Range.

4.4, RADIOSAND CHARGERS

Contractor shall provide and maintain four hand-held radios and chargers for Moody support
agencies. Agenciesinclude CES, one; Fire Department, one; and QAE, two. An additional two
radios will be provided, maintained, and controlled by the contractor for the temporary use of
authorized visitors as approved by the QAE.

4.5. COMMERCIAL TELEPHONE LINE
The contractor will provide their own commercia telephone service.

4.6. CELLULAR TELEPHONE

The contractor shall provide a cellular telephone for emergency use when other communications
fail. Phone shall be used to coordinate with RAPCON, Tower, Command Post, etc. Contractor
shall provide phone number to CO, QAE, ROO, and the above sections. Contractor shall also
provide a cellular phone for QAE's local use only.

4.7. FURNITURE
Contractor shall provide all office desks, chairs, tables, file cabinets, refrigerators, etc., as
required for contractor’s use.

4.8. COMPUTER SYSTEM

Contractor shall provide two computer systems: one for scoring of bombs and one for generation
of Range reports. Computer shall be capable of generating score sheets and ordering and
tracking publications (such as AFI, AFP, Technical Orders, etc.). CD-ROM will be utilized to
provide access to required, but less frequently used, AFI and Technical Orders. Hard copies will
only be provided for AFIs or Technical Ordersthat are used daily. Computer minimum
requirement: 486 with 300 MHz, 64 MB RAM, 5 GB hard drive and fax/modem 56K, CD ROM
32X speed Reader, double speed multi-session. During the period of the contract, additional
upgrades may be required due to USAF-wide technological improvements.
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4.9. RECORDER

The contractor shall provide a voice-activated recorder capable of recording all UHF and VHF
radio transmissions. All tapes shall be maintained for a period of 24 hours or as indicated by the
QAE.

4.10. FAX MACHINE
Contractor shall provide fax machine to fax Weapons Delivery Scoring Record to local
squadrons after Range flights.

4.11. MANUAL SCORING DEVICE
Contractor shall provide a manual scoring device/board for back-up use with the M-2 scoring
system when the computer system is inoperative.

4.12. DRINKING WATER

Contractor shall provide potable drinking water and cups. Also provide water for the ice
machine. (The government shall provide four water coolers--five-gallon jug type--and an ice-
making machine.)

4.13. PERSONAL SAFETY EQUIPMENT
Contractor shall provide all personal safety equipment to include, but not limited to, hard hats,
safety glasses, ear protection, gloves, safety-toed shoes, etc., as required by safety regulations.

4.14. CLEANING GREASY EQUIPMENT
Contractor shall provide an environmentally safe method of cleaning greasy equipment parts. A
recyclable solvent-type parts cleaner is recommended.

4.15. DRIP PANS
Contractor shall provide drip pans for leaking equipment, including targets at Bemiss Field, to
prevent contamination of soil or concrete.

4.16. PAINT

Contractor shall provide all paint required for targets, strafe panels, run-in-line barrels, and tires.
Oil-based paint shall be used for strafe panels. Contractor's option of oil or latex paint may be
used on targets, barrels. Paint shall be lead free.

4.17. PAINT TARGETS

Contractor shall paint a minimum of 20 targets per year. Thiswill include tanks, simulated
missile launchers, vertical targets, and Leggo target and aircraft. Colors shall be picked by
ROO/QAE. Contractor shal provide paint for run-in lines, barrels, and tires; colorsto be
determined by ROO/QAE. (Most targets will be one color ("OD"); main bomb circle and high
angle strafe/rocket target will be white; Leggo target will be black, if required.)

4.18. FIRST AID

Because of the absence of nearby medical facilities, the contractor shall ensure that at least one
employee per shift istrained to render first ad/CPR. Training should be equivalent to an
American Red Cross Standard First Aid course in order to provide initial first aid treatment for
al personnel who are on the Range. See Section C-5, Fire Protection. Contractor shall provide
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adequate first aid materials. Materials shall be kept in a sanitary and usable condition. Supplies
shall be replenished as necessary and available at each building.

4.19. SMOKEY SAM TRAINING
Contractor shall train al personnel prior to performing Smokey Sam operations. Trainin
accordance with TOs and Weapons Safety program.

4.20. FIRE PROTECTION

The contractor shall provide fire protection on a daily basis during the entire period the Range is
in operation. Also, the contractor shall be on call and available for all areas of Grand Bay
Range. The contractor shall provide one trained and qualified person who is designated Range
Fire Chief and a minimum of four trained fire fighters. No controlled burning is allowed without
a permit from the US Forestry Service. The contractor isliable for all claims that result from a
fire caused by contractor personnel who burn without a permit.

4.20.1. RESPONSIBILITIESOF RANGE FIRE CHIEF
The Range Fire Chief must possess a minimum of three years experience in fire fighting with a
level of expertise necessary to instruct fire fighters in Range and structural fire fighting,
inspection of buildings and Range, and operation of assigned vehicles. The Fire Chief must also
be proficient in all assigned hand-operated equipment. The Fire Chief must be able to train
personnel on fire prevention, first aid, and fire suppression with authoritative knowledge. The
Range Fire Chief must know and understand the primary duties and responsibilities, which
include:

- Directing fire suppression

- Contacting the Forestry Service for burn permits and notifying Moody AFB Fire

Department and QAE of controlled burns

- Developing fire-fighting procedures for new and unusual conditions

- Ensuring continual contact with management and employees to install site fire

prevention awareness

- Developing and providing training to contractor personnel in fire protection practices

4.20.7. FIRE FIGHTING VEHICLES AND MANNING

It is recommended the contractor provide at least one all-terrain, fire-fighting vehicle with
required ancillary equipment. The vehicle must have off-road capability and be able to combat
and extinguish grass and brush fires. The vehicle must have a minimum of 500 gallons of water
and must pump 500 GPM at 150 PSI. The tank and pump unit maybe skid mounted on an
appropriate vehicle. The vehicle must be equipped with aradio (installed or hand held) for two-
way communications with the Range tower. The vehicle must have 2-1/2-inch hose and 1-3/4-
inch hose connecting nozzles and other appropriate hardware to provide adequate fire protection
for the structural building on site. The vehicles will be manned on response by the Range Fire
Chief and a minimum of two fire fighters. The Range Fire Chief and firefighters must respond
and perform according to standards established by AFI 32-2001.

4.20.8. TRAINING REQUIREMENTS

The contractor must ensure the Range Fire Chief provides training to all Range personnel on a
recurring basis. The Range Fire Chief will conduct proficiency training in the following subjects
at the indicated frequency. A written record of the training, with and signatures of participants
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will be maintained for one year. The following training will be conducted in accordance with
USAF directives:

Emergency First Aid Annual

Breathing Equipment Semiannual
Range Brush Fire Truck Semiannual
Range Emergency Response Procedures Semiannual
Structural Tactics and Strategy Semiannual

4.20.9. FIRE PREVENTION PROGRAM

The contractor shall ensure that afire prevention program is established to protect personnel,
mission, and operational and maintenance efficiencies. During Range vulnerability times or
when flying isin progress, the door to the fire truck garage shall be open or the truck removed
from the garage.

4.20.10. MONTHLY FIRE INSPECTIONS
The contractor shall make a monthly fire inspection of all Range buildings. A report of these
inspections will be kept on file for one year.

4.20.11. FIRE NOTIFICATIONS
Ensure MAFB Fire Department isimmediately notified of all fires and/or aircraft accidents
occurring on the Grand Bay Range.

SECTION C-5
5.1. OPERATIONS

5.1.3.1. REMOTE CONTROL SYSTEM

The contractor shall operate and maintain the remote controlled night lighting system for main
bomb circle, high angle strafe, and the Grand Bay Range drop zone lighting. Remote control
from the flank tower. Remote operation of the IR target isincluded in this system.

5.1.5.1. SCORING SYSTEM

The contractor shall rely primarily on the M-2 scoring system installed in the towersto provide
accurate weapons delivery scores. Contractor shall provide a manual scoring systenvboard in
case the computerized system becomes inoperative. All personnel shall be trained in this manual
procedure.

5.2. MAINTENANCE
5.2.1. TARGET MAINTENANCE
5.2.1.1. LOW ANGLE STRAFE TARGETS

5.2.1.1.1. The contractor shall maintain, repair, or reconstruct the strafe targets and pits IAW
Technical Exhibit 3. The contractor shall plow each strafe impact area (350 x 200 ft) weekly or
every 6 strafe days to maintain loose soil to at least 12 inches deep. The area will then be swept
with a magnetic device to remove surface debris.
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5.2.1.1.2. The contractor shall, prior to the start of the first range period, police (pick up and
remove) the strafe pit area 75 feet in front of the target to 100 feet behind the target, including 50
feet either side of the centerline, and the berms. All rocks 3 inches in diameter or greater, spent
projectiles, and other hazardous debris shall be removed.

5.2.1.1.3. The contractor shall fill strafe impact areas with sand or loose soil as required to
maintain the minimum of 12-inch depth or provide alevel surface to prevent water from pooling.

5.2.1.1.4. The contractor shall construct, maintain or repair strafe berms when required. A solid
earthen berm will be constructed to protect the acoustiscore transducers. (See Technical Exhibit
3)

5.2.1.1.5. The contractor shall replace shot-down or unserviceable strafe poles and anchor posts
within 8 hours of becoming unserviceable. The strafe poles (telephone poles) are 35' long.
When in the ground, 30 feet will extend above ground level with the top of the poles leaning
back at a 10-degree angle. (See Technical Exhibit 3) The poles/posts will be painted white
annually.

5.2.1.1.6. The contractor shall replace unserviceable sleeves as required. The deeves (casings)
may be constructed from pipe or 55 gallon drums which have been welded together end-to-end.
Sleeves will be buried in the ground to a minimum depth of 5 feet with 6-12 inches above ground
to prevent dirt from faling into the sleeve. Two or more aircraft tires or suitable substitutes are
stacked in front of the deeve to prevent ricochets.

5.2.1.1.7. The contractor shall replace unserviceable strafe target panels (salvaged drag chutes),
suspension cables, and take-up reels.

5.2.1.1.8. The contractor shall maintain the 4 lead-in lines for the strafe targets. These lead-in
lines extend down range from the approach end of the strafe pit and are approximately 2,000 feet
long and 12-18 feet wide. The lines shall be graded semiannually to remove vegetation and
debris.

5.2.1.1.9. The contractor shall maintain afoul line. The foul line is approximately 18 feet wide
and extends from tower across Shinner Pond Road to west foul line poles. The foul line is
defined by white sand. The sand will be replaced as required.

5.2.1.1.10. The contractor shall build and paint strafe panels, as required, to replace
unserviceable panels. (See Technical Exhibit 3 for design.)

5.2.1.2. HIGH ANGLE STRAFE/ROCKET TARGET
5.2.1.2.1. The contractor shall maintain target vehicles for a high angle/rocket target. The target
vehicle shall be replaced when the target vehicle no longer has a recognizable silhouette or

whose form is grossly distorted and cannot be fixed with minor repair. The rate of ordnance
delivery and resultant damage to the target vehicle dictates the rate of replacement. The
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contractor shall repaint the vehicle every second quarterly clearance/maintenance or sooner as
determined by the QAE.

5.2.1.3. CONVENTIONAL BOMB CIRCLE

5.2.1.3.1. The contractor shall maintain on conventional circle, two concentric circles comprised
of adjacently spaced painted aircraft tires, or suitable substitute, having radius of 23 meters (75
feet) and 46 meters (150 feet). Contractors shall repaint the tires at least every second quarterly
clearance/maintenance operation or sooner as determined by the QAE. (See Technical Exhibit 3)

5.2.1.3.2. The contractor shall maintain in the center of the conventional circle atarget vehicle.
The target vehicle shall be replaced when the target vehicle no longer has arecognizable
silhouette or whose form is grossly distorted and cannot be fixed with minor repair. The rate of
ordnance delivery and resultant damage to the target vehicle dictates the rate of replacement.
The contractor shall repaint the vehicle every second quarterly clearance/maintenance or sooner
as determined by the QAE.

5.2.1.3.3. The contractor shall during the quarterly clearance/maintenance operation remove the
tires and grade, or blade the area within a 300-foot radius to smooth the surface and remove all
vegetation. Tireswill be replaced upon completion. The contractor shall keep the bomb circle
filled with dirt as required to keep water from pooling.

5.2.1.4. TACTICAL TARGETS

5.2.1.4.1. The contractor shall repair, or replace target vehicles and mock targets as determined
by the QAE. In general, target vehicles, which are unidentifiable because of a grossly distorted
silhouette, shall be replaced with like model or suitable substitute. If thisisinfeasible the
contractor, with the approval of the QAE, shall fabricate mock targets as replacements. In
general, mock targets with grossly distorted silhouettes shall be replaced unless repair is feasible
and more economical. Target vehicles and mock targets with minor silhouette distortions shall
be repaired. The targets will be kept clear of obscuring vegetation at least semiannually and
painted olive drab green annually.

5.2.15 IRTARGETS

5.2.1.5.1. The contractor shall maintain the IR Targets on a quarterly basis. All heaters and
wiring systems will be inspected for damage and replaced if required. The target vehicles will be
painted OD green annually. The targets will be kept clear of obscuring vegetation in accordance
with the range cutting scheduling.

5.2.1.6. GOVERNMENT-FURNISHED TARGET MATERIALS
See Technical Exhibit 5.

5.2.1.6.3.1. TARGET VEHICLE MAINTENANCE

Contractor shall remove complete chassis on step-vans/vans versus removing engine and
transmission.
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5.2.2.1.1. RANGE DECONTAMINATION AND CLEARANCE

Contractor shall perform scheduled decontamination, clearance, and despecularization AW with
AFI 13-212 and local supplements. Contractor shall provide front-end loaders and vehicles to
support clearance.

52.2.1.2. ANNUAL CLEARANCE

In addition to normal annual clearance, the contractor shall police-up the helicopter expended
7.62 brass. This may be accomplished mechanically or by hand. Due to grass and undergrowth,
not all brass will be retrieved. Brass located in wetlands does not require removal.

5.2.2.1.3. MAINTENANCE AND CLEARANCE SCHEDULES

The maintenance and clearance schedules shall be developed jointly by the contractor and the
QAE, then approved by the ROO. These schedules shall include recurring maintenance
requirements included in Section C-5 of this PWS as well as corrective actions for outstanding
discrepancies annotated on RCO daily reports and those identified by the QAE. Maintenance
and clearance shall be scheduled to optimize Range availability. The ROOQ isthe approving
official for all maintenance and clearance, which will require the Range to be closed.

5.2.3.1.1. ROADSAND CLEARED AREAS

All roads leading into and within the Grand Bay Range are packed with sand base and clay.
During wet seasons, with repeated vehicular usage, the base will deteriorate at the surface,
causing deep ruts. If unabated, hazardous driving conditions will result. The roads may also
become extremely slick with resultant hazardous driving conditions. Contractor shall maintain
firebreaks, utility right-of-ways, foul lines, run-in-lines, roads, and cleared areas around the
impact zones. Contractor shall repair any damage to Range paths or roadways regardless of how
the road or path was damaged.

5.2.3.1.2. IMPROVED ROADS

The contractor shall maintain all roads within Grand Bay Range in a state of repair, which allows
safest operation of military and civilian vehicles at a maximum speed of 20 MPH and to carry
25,000 pounds per axle load. Experience has proven that these roads should be bladed, graded,
and/or dragged at least monthly. A greater frequency is sometimes required during the rainy
season. Additionally, portions of the road may require a mixture of dirt and gravel fill,
especialy in the soft spots. Roads shall be open and accessible to the Range at all times except
during adverse weather conditions (i.e., tornado or excessive rain). Roads shall be open for use
no later than 24 hours after termination of adverse weather. Adverse weather, which will require
closing of access roads, will be determined by the QAE/ROO. Any road segment not capable of
20 MPH traffic shall be brought up to the 20 MPH conditions for traveling. Contractor shall
grade and/or blade roads, so roads are crowned for drainage. Ditches shall be maintained,
modified, and constructed to facilitate proper drainage (See Technical Exhibit 3).

5.2.3.1.3. MAINTAIN ROADS

The contractor shall maintain road banks and sides by cutting and/or mowing foliage, grass, and
tree limbsto prevent scratching vehicles. This includes cutting down and removing trees, which
impair or threaten to impair paths and roadways. This includes cutting the foliage along Shiner
Pond Road and around the dock. Thisisaquarterly requirement. The contractor shall maintain
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the roads including grading and clearance of roadbed surface, ditches, and culverts to permit safe
vehicle passage.

5.2.3.1.4. SHINER POND ROAD
Daily, the contractor shall pick up al trash, bottles, etc., between the east and west gates of
Shiner Pond Road.

5.2.3.1.5. PAVED AREAS
The following areas are paved with asphalt: Powers Road, main compound parking area,
visitors parking area. Contractor shall make minor repairs.

523.1.6. VISITORS VIEWING AREA

The contractor shall maintain the visitors' bleachers, decking, steps, walkways, and wood areas.
The wood areas shall be treated with Thompson's Water Seal (or equivalent) semiannually. The
contractor shall clean the visitors' picnic area before and after Range tours. Thisincludes
washing the area with soap and water, removing dirt, dust, residual food, and beverage items.
The contractor shall provide a trashcan and liners for this area.

5.2.3.1.7. SEMI-IMPROVED GROUNDSMAINTENANCE
The contractor shall maintain semi-improved grounds as follows:

5.2.3.1.7.1. Contractor shall edge grass'weeds down to water line at three ponds located between
Shiners Pond Road and Visitors' Viewing areain conjunction with normal cutting. Also, trim
around the trees and obstructions in these aress.

5.2.3.1.7.2. Contractor shall edge grass/weeds around IR targets on Bemiss Field in conjunction
with normal cutting.

5.2.3.1.7.3. Contractor shall utilize mowers/tractors with rubber tires only.

5.2.3.1.7.4. Contractor shall not mow or operate vehicles in obvious wetlands, depressed areas,
different vegetation, etc.

5.2.3.1.7.5. ROO/QAE and environmental personnel will determine areas that are NOT to be
cut.

5.2.3.1.7.6. Locationlll, Zones 1, 2, and 3: Vegetation and grass does not require cutting in
wetlands. Tractors and mechanical equipment shall not be operated in wetlands.

5.2.3.1.8. IMPROVED GROUNDSMAINTENANCE
The contractor shall maintain improved grounds as follows:

5.2.3.1.8.1. Grass shall be mowed and trimmed around all structures. Thisincludes the area
under the bleachers. The grass and weeds shall be pulled from the cracks of al wakways.
Clippings shall be swept/blown from all walkways and the surrounding areas shall be raked.
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5.2.3.1.8.2. Improved grounds shall be mowed approximately 16 timesayear. The dates will be
coordinated with the QAE/ROO.

5.2.3.1.8.3. Lawn mowing shall be accomplished in the Visitors Viewing Area including the
viewing stand berm (see map).

5.2.3.1.9. FOLIAGE CONTROL

52.3.1.9.1. Option1

Contractor shall mechanically clear-cut trees, brush, etc., from the tree line southeast of the main
compound and north to Shiner Pond Road--a wetland area. This shall include both sides of the
foul line. Also included is the area between the foul line poles north of the Shiner Pond Road.
These trees and brush shall be cut mechanically with track-type vehicles with cutter head--no
rubber-tired vehicles will be used.

NOTE: Trees and brush shall be cut no more than one foot above water line.

NOTE: The water line varies from dry to 3-4 feet, depending on rainfall and run off from the
areas north of the Range.

NOTE: Thisareashall be cut first basic year and every third year thereafter.

5.2.3.1.9.2. Option 2

Contractor shall herbicide the above noted areas to kill foliage in lieu of mechanically cutting the
trees and brush during the initial contract year and every third year thereafter. Command and
base environmental shop shall determine the type of herbicide to be used and method of
application. Contractor shall provide approved herbicide and means of application (ground
vehicle, aerial spraying).

NOTE: See sketches of areato be clear cut or herbicided.
NOTE: The contracting officer shall determine if Option 1 or Option 2 will be exercised.

5.2.3.1.9.3. HERBICIDES

The contractor shall have capability to apply herbicides on fence rows, parking lots, target areas,
etc., asindicated by the QAE/ROO. The person applying the herbicide shall have current
certification by the State of Georgia. The contractor shall comply with AFI 32-1053, aswell as
all federal, state, and local directives. The contractor shall provide data on herbicide usage to
347 CES/CEV monthly, including a negative report. The report shall include type chemical
used, where used, amount used, etc. The contractor shall provide all safety equipment and
sprayers. Government will provide herbicide and a storage areaon MAFB. The contractor shall
pick up the herbicide and return any unused portion to the storage location. Contractor shall
provide copies of certification to QAE and CO.

5.2.3.1.9.4. UTILITY RIGHT-OF-WAYS, FOUL LINES, AND CLEARED AREAS
The contractor shall ensure these areas remain cleared of tall brush and trees so accessis
maintained and a definable cleared area or line is shown. This includes extended foul line areas.
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The contractor shall maintain and repair grounds, lawns, parking lots, and pavements around
building towers and operations compound to ensure neat appearance and safe working
environment at all times. The contractor shall maintain the equipment and materiel storage areas
in aneat and safe environment.

5.2.3.1.9.5. EROSION CONTROL
Contractor shall perform erosion control, stabilize the area, and install silt fencing to prevent
further damage when directed by the QAE.

5.2.3.1.9.6. IRRIGATION
Contractor shall water grass and shrubbery as required.

5.2.3.2. CAPITAL EQUIPMENT
See Technical Exhibit 5.

5.2.6.1. GOVERNMENT FURNISHED COMMUNICATIONSEQUIPMENT
See Technical Exhibit 5.

5.3.1. ENVIRONMENTAL—WETLANDS

The Range has numerous wetland areas; however, the in-progress contract study of wetlands
delineation is incomplete, specifically which areas are wetlands or what is upland is not fully
determined. Therefore, the contractor shall not cut trees, dig new ditches, canals, excavate,
dredge, grade, or disturb soil (new work) without approval from the QAE/ROO and the 347th
Civil Engineer Squadron's Environmental Flight (347 CES/CEV). (See Environmental Flight's
map of known wetlands, Technical Exhibit 3). By obtaining approval in advance of starting new
work, this can avoid Notice of Violation (NOV) fines, etc., from the Corps of Engineers, state, or
other agencies. In some cases, AF Form 813, Preliminary Environmental |mpact Analysis, must
be submitted. Contractor shall assist by providing support datato QAE/ROO. Thisis alengthy
process for approval. Contractor shall process AF Form 103, Base Civil Engineering Work
Clearance Request, for new work.

5.3.1.1. Contractor shall aso track such items as fuel use, bombs dropped, bullets fired, welding
rods used, etc., asrequired for environmental clean air report.

54.1. ADMINISTRATION--KEY PERSONNEL
Contractor shal provide the QAE aroster of the names of key personnel who can be reached 24-
hours per day, seven days aweek.

5.4.2. ADMINISTRATION--DAILY EVENTSLOG
Prepare and maintain alog of daily events on the operations of the Range. Log al pertinent
events, such as off-Range releases, weather damage, fires, crashes, etc.
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HOLLOMAN AFB ANNEX
OSCURA, RED RIO, McGREGOR RANGES

SECTION C-1
1.25. EMPLOYEE SECURITY REQUIREMENTS

1.2.5.1. The contractor shall obtain the following pass and identification items: Base Vehicle
Passes and White Sands Missile Range (WSMR) Up-Range Badges.

1.2.5.2. The contractor shall report all incidents of theft and vandalism to the QAE, Holloman
AFB Security Police, and WSMR Military Police at WSMR Main Post.

1.2.5.3. Ininstances where contractor precautions prove inadequate; for example, aforcible
entry attempt by unauthorized personnel; the contractor shall through the QAE, request WSMR
security assistance.

1.2.6. EMPLOYEE TRAINING

1.2.6.1. Establish and maintain an ongoing training program to ensure contractor personnel are
current in their job knowledge. This program shall include, as a minimum, range safety,
explosive ordnance disposal (EOD), fire prevention and protection, aircraft crash procedures,
first aid, security programs, tower and associated ordnance delivery scoring operations, range
maintenance, vehicle operation, and range control officer operations.

1.2.6.2. When government assistance for specialized training is necessary, forward a request for
training assistance to 49 OSS/OSTA.

1.2.6.3. The contractor Chief RCO will train and certify any government employee identified by
the QAE as needing RCO training. Qualified individuals training records will be maintained
with the contractor training records, or as designated by the QAE.

1.6. HOURS OF OPERATION

1.6.1. NORMAL HOURS OF OPERATIONS

Contractor shal provide controlled range operations from 0800 to 2300 hrs Monday through
Thursday, and from 0800 to 1700 hrs on Friday during Daylight Saving time and from 0800 to
2000 hrs Monday through Thursday and from 0800 to 1700 on Friday during Standard time. The
contractor shall (may split shifts) cover all prescheduled night operations (after 1700 hours) as
required. The contractor shall man the range at a minimum of 8 hours per day (0800-1700), 5
days aweek regardless of flying schedule.

1.6.1.2. The contractor shall make every effort to gain access to the range during WSMR

scheduled evacuationsroad blocks. When access is denied the contractor will be at the
roadblock 1 hour prior to scheduled block lift time.
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1.6.2. OUTSIDE NORMAL HOURS OF OPERATION
The contractor shall be prepared to support a maximum of 50 hours per fiscal year.

1.10. ENVIRONMENTAL CULTURAL RESTRICTIONS

1.10.1. All forms of recreation, including but not limited to: mineral collecting, off-road vehicle
use, motorcycle use, exploring, archaeological or historical artifact collecting, and picnicking are
prohibited on the range by WSMR regulations, except in designated areas. The contractor shall
ensure protection and conservation of natural and cultural resource and the welfare of native
biotic communities consistent with other requirements in this contract.

1.10.2. Significant archaeological discoveries have been made near the target complex on
McGregor Range which require special maintenance and clearance procedures (See Technical
Exhibit 3).

1.10.2.1. During range maintenance operations all vehicles shall remain on the target circle,
lead-in line, and access road at all times.

1.10.2.2. No vehicles shall be used to pick up expended bombs outside of the fenced area or
lead-in line during range clearance operations.

SECTION C-3
3.2. GOVERNMENT FURNISHED SERVICES

3.21. GOVERNMENT FURNISHED UTILITIES
The Government will provide Electricity, non-potable water and sewage.

3.2.2. TELEPHONE SERVICES

The Government will provide: a range intercom system Two Defense Switch Network (DSN)
lines, direct dial to Holloman AFB, and commercial service to the Holloman AFB local area.
Two "hotline" systems are also provided. Telephone and intercom equipment, circuit, and line
repair, will be provided by WSMR communications personnel. A commercial phonelineis
available for use by the contractor at his expense.

3.2.4. REFUSE COLLECTION
The government will provide a trash collection container and collection service for non-
hazardous material.

3.2.5. FIRE PROTECTION

3.2.5.1. FIRE SUPPRESSION

3.2.5.1.1. Firefighting support will be furnished by the Government to assist the contractor at
the range in the event of a brush or facility fire. AW the Host Tenant Support Agreement with
WSMR, fire-fighting support will come from Stallion Range Center. Response time can be
expected to be approximately 40 minutes after notification.
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3.2.5.1.2. The Holloman AFB live fire training facility will be available for auxiliary firefighter
training. The contractor shall coordinate with the Base Fire Protection Branch for their training
requirements. During training, the contractor shall ensure aircraft crash recovery procedures are
adequately covered.

3.2.7. AUTOMATED DATA PROCESSING EQUIPMENT (ADPE) TRAINING
N/A

3.2.13. PRECISION MEASUREMENT EQUIPMENT LABORATORY (PMEL)
N/A

3.2.14. TRANSPORTATON OF PROPERTY
N/A

3.2.15. BASE SUPPLY
The Government will provide Access to the Base Supply System in support of Government
provided equipment and facilities.

3.2.17. METEOROLGICAL SERVICE
The Government will provide maintenance support for all meteorological equipment listed in
Technical Exhibit 5.

3.2.19. MEDICAL TREATMENT

Emergency services will be available at the Holloman AFB Hospital only in job related incidents
involving life or death or to prevent undue suffering. Individualsinvolved will be billed at the
civilian reimbursement rate.

3.2.20. SCHEDULES

The 49 OSS/OSOS will provide a hard copy of the weekly range mission schedule to the
contractor not later than the close of business on the previous Friday. Changes will normally be
relayed by telephone or as printed on the daily schedule, on the day prior to the mission to be
flown. Changesinvolving less lead time will be telephonically submitted by the 49 OSS/OSOS
as soon as possible to allow the contractor sufficient time for required preparatory actions. The
Government will provide the contractor (when possible) 24-hour notice of required night
operations.

SECTION C-4
4.1. GOVERNMENT REIMBURSEMENT FOR ITEMS

4.1.1. The New Mexico Gross Receipts Tax (NMGRT) may be applied to reimbursement
invoices.

4.2. FIRE PROTECTION

The contractor shall provide sufficient equipment and personnel to ensure that fire suppression
capability on Oscura Range exists that allows for the protection of Government
facilities/equipment and property within the range boundaries.
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4.2.1. The contractor shall provide one trained and qualified person with three years experience,
at the senior fire officer level, who shall be designated as the Oscura Range Fire Chief and
auxiliary fire suppression personnel as required.

4.2.2. The Range Fire Chief must possess the level of expertise necessary to instruct and train
other fire fighting personnel in the use, operation, and inspection of the assigned fire fighting
equipment.

4.3. DRINKING WATER
The contractor shall provide all water cooler dispensing equipment and potable drinking water.

4.4, POL
The contractor shall provide all fuels; lubricants, oil, and grease for contractor owned vehicles,
power tools and government-furnished equipment.

4.5. TARGET BUILDING MATERIALS

The contractor shall provide al target building materials to include, but not be limited to, lumber,
paint, nails, plywood, and telephone poles, required to perform range target maintenance and
construction functions outlined in Section C-5.

4.6. PROPANE
The contractor shall provide all propane fuel for heating the buildings, and illumination of IR
targets.

4.7. PERSONNEL SAFETY EQUIPMENT
The contractor shall provide all personnel safety equipment (except those listed in Technical
Exhibit 5) to include, but not be limited to, hard hats, safety glasses, and ear protectors.

4.8. FIRST AID

Because of the absence of nearby medical facilities, the contractor shall ensure employees are
trained to render first aid/CPR. Training should be equivalent to an American Red Cross
Standard First Aid/CPR course in order to provide initial treatment for all personnel who are on
the range. Contractor shall provide adequate first aid materials. Materials shall be kept in a
sanitary and usable condition. Supplies shall be replenished as necessary by the contractor.

4.9. COMMUNICATIONS

4.9.1. UHF Radio
The contractor shall maintain and service all government furnished UHF radios listed in
Technical Exhibit 5.

4.9.2. VHF/FM Radios

The contractor shall provide and maintain all base, mobile, or hand held VHF/FM
communications equipment to assist with the performance of this contract. Frequencies will be
those already established for range operations. Contractor furnished VHF/FM radios shall have a
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minimum of two channels. Channel 1 (repeater station) shall be set to transmit on 148.050 MHz
and receive on149.475 MHz. Channel 2 shall be set to transmit and receive on 149.475 MHz
4.10. VEHICLES

4.10.1. EOD
The contractor shall provide one front-end loader and driver, that is capable of unearthing
general purpose practice bombs, for EOD personnel during all range clearance operations.

4.10.2. FIRE

The contractor shall provide an all terrain vehicle for fire suppression. The vehicle must have a
minimum 500 gallons water tank capacity and fire pump with sufficient discharge capability to
combat and extinguish brush and grass fires.

SECTION C-5
5.1. OPERATIONS
5.1.5. SCORING SYSTEM S OPERATIONS

5.1.5.1. Inthe event of total communication failure between the flank tower and main tower or
tower computer failure, the contractor shall immediately start M-2 scoring operations and record
the impact coordinates in the order they are spotted. Upon completion of the mission, scores will
be loaded into in the computerized scoring system and the score sheet faxed to the appropriate
unit. The contractor shall maintain the computer scoring system in all computers provided in
Technical Exhibit 5.

5.2. MAINTENANCE
5.2.1. TARGET MAINTENANCE
5.2.1.1. LOW ANGLE STRAFE TARGETS

5.2.1.1.1. The contractor shall maintain, repair, or reconstruct the strafe targets and pits IAW
Technical Exhibit 3. The contractor shall plow each strafe impact area (350 x 200 ft) weekly or
every 6 strafe days to maintain loose soil to at least 12 inches deep. The area will then be swept
with a magnetic device to remove surface debris.

5.2.1.1.2. The contractor shall, prior to the start of the first range period, police (pick up and
remove) the strafe pit area 75 feet in front of the target to 100 feet behind the target, including 50
feet either side of the centerline, and the berms. All rocks 3 inches in diameter or greater, spent
projectiles, and other hazardous debris shall be removed.

5.2.1.1.3. The contractor shall fill strafe impact areas with sand or loose soil as required to
maintain the minimum of 12-inch depth or provide a level surface to prevent water from pooling.
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5.2.1.1.4. The contractor shall construct, maintain or repair strafe berms when required. A solid
earthen berm will be constructed to protect the acoustiscore transducers. (See Technical Exhibit
3)

5.2.1.1.5. The contractor shall replace shot-down or unserviceable strafe poles and anchor posts
within 8 hours of becoming unserviceable. The strafe poles (telephone poles) are 35' long.
When in the ground, 30 feet will extend above ground level with the top of the poles leaning
back at a 10-degree angle. (See Technical Exhibit 3) The poles/posts will be painted white
annually.

5.2.1.1.6. The contractor shall replace unserviceable sleeves as required. The deeves (casings)
may be constructed from pipe or 55 gallon drums which have been welded together end-to-end.
Sleeves will be buried in the ground to a minimum depth of 5 feet with 6-12 inches above ground
to prevent dirt from faling into the sleeve. Two or more aircraft tires or suitable substitutes are
stacked in front of the deeve to prevent ricochets.

5.2.1.1.7. The contractor shall replace unserviceable strafe target panels (salvaged drag chutes),
suspension cables, and take-up reels.

5.2.1.1.8. The contractor shall maintain the 2 lead-in lines for the strafe targets. These lead-in
lines extend down range from the approach end of the strafe pit and are approximately 2,000 feet
long and 12-18 feet wide. The lines shall be graded semiannually to remove vegetation and
debris.

5.2.1.1.9. The contractor shall maintain the 2 foul lines on either side of the main tower (See
Technical Exhibit 3). Each foul line is approximately 18 feet wide and extends to the firebreak
road on the left range and to WSMR range road #11 on the right side. The foul line is defined by
asingle row of engine containers or suitable substitutes painted white along the centerline of the
bladed area. The markers shall be replaced or repainted as required. The markers shall be
evenly spaced apart for a distance of 500 feet.

5.2.1.1.10. The contractor shall build and paint strafe panels as required, to replace
unserviceable panels. (See Technical Exhibit 3 for design.)

5.2.1.2. HIGH ANGLE STRAFE TARGET

5.2.1.2.1. The contractor shall maintain target vehicles for a high angle target. The target
vehicle shall be replaced when the target vehicle no longer has a recognizable silhouette or
whose form is grossly distorted and cannot be fixed with minor repair. The rate of ordnance
delivery and resultant damage to the target vehicle dictates the rate of replacement. The
contractor shall repaint the vehicle every second quarterly clearance/maintenance or sooner as
determined by the QAE. (See Technical Exhibit 3)

5.2.1.3. CONVENTIONAL BOMB CIRCLE

5.2.1.3.1. The contractor shall maintain on conventional circle, two concentric circles comprised
of adjacently spaced painted aircraft tires, or suitable substitute, having radius of 23 meters (75
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feet) and 46 meters (150 feet). Contractors shall repaint the tires at least every second quarterly
clearance/maintenance operation or sooner as determined by the QAE. (See Technical Exhibit 3)

5.2.1.3.2. The contractor shall maintain in the center of the conventional circle atarget vehicle.
The target vehicle shall be replaced when the target vehicle no longer has arecognizable
silhouette or whose form is grossly distorted and cannot be fixed with minor repair. The rate of
ordnance delivery and resultant damage to the target vehicle dictates the rate of replacement.
The contractor shall repaint the vehicle every second quarterly clearance/maintenance or sooner
as determined by the QAE.

5.2.1.3.3. The contractor shall during the quarterly clearance/maintenance operation remove the
tires and grade, or blade the area within a 300-foot radius to smooth the surface and remove all
vegetation. Tireswill be replaced upon completion. The contractor shall keep the bomb circle
filled with dirt as required to keep water from pooling.

5.2.1.3.4. The contractor shall place standard size vehicles or suitable replacement at 500/,
1,000, 1,500" and 2,000' north of both conventional circle target, along an extension of the 348
degree (magnetic) run-in heading. The devices are used for Aim-Off Distance markers for
aircrew training. The contractor shall keep the markers free of obscuring vegetation and paint the
markers white, at least annually.

5.2.1.3.5. The contractor shall maintain on an annual basis the target on McGregor in
accordance with paragraph 5.2.1.3.1.

5.2.1.4. TACTICAL TARGETS
5.2.1.4.1. OSCURA RANGE

5.2.1.4.1.1. The contractor shall repair, or replace target vehicles and mock targets as
determined by the QAE. In general, target vehicles that are unidentifiable because of a grossly
distorted silhouette shall be replaced with like model or suitable substitute. If thisisinfeasible
the contractor, with the approval of the QAE, shall fabricate mock targets as replacements. In
general, mock targets with grossly distorted silhouettes shall be replaced unless repair is feasible
and more economical. Target vehicles and mock targets with minor silhouette distortions shall
be repaired. The targets will be kept clear of obscuring vegetation at least semiannually and
painted olive drab green annually.

5.2.1.4.2. RED RIO RANGE

5.2.1.4.2.1. The contractor shall repair, rebuild, reconstruct or replace all target vehicles and
target areas during the annual maintenance period (See Target Layout in Technical Exhibit 3).

5.2.1.4.2.2. The contractor shall repair, or replace target vehicles and mock targets as
determined by the QAE. In general, target vehicles that are unidentifiable because of a grossly
distorted silhouette shall be replaced with like model or suitable substitute. If thisisinfeasible
the contractor, with the approval of the QAE, shall fabricate mock targets as replacements. In
general, mock targets with grossly distorted silhouettes shall be replaced unless repair is feasible
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and more economical. Target vehicles and mock targets with minor silhouette distortions shall
be repaired.

5.2.1.4.2.3. The contractor shall rebuild or reconstruct al dirt revetment wallsto a height of
seven feet. The walls shall be cleared of all vegetation. Revetment openings shall be
approximately 60 feet wide. This maintenance will be performed twice a year of the following
schedule: spring (April-May) the one hundred series targets (see Target List and Maps Technical
Exhibit 3) and fall (September) all target areas.

5.2.1.4.2.4. The contractor shall paint all mock targets and target vehicles olive drab green
(except for the SA2 Site and Aim-off markers which will be painted white) during the Fall
clearance/maintenance period. Additionally the one hundred series targets shall be painted
during the spring clearance/maintenance period.

5.2.1.4.2.5. The contractor shall grade or blade all existing target areas maintaining present
design (except those targets on ungraded surfaces) to present a sharp contrast to surrounding
desert vegetation. This maintenance will be performed twice a year on the following schedule:
Spring (April-May) the one hundred series targets (see Target List and Maps Technical Exhibit
3) and Fall (September) all target areas.

5.2.1.4.2.6. The contractor shall fill to smooth surface live bomb craters around the live drop
area as identified by the QAE. Maintenance of the live drop target area will be completed during
the annual fall clearance/maintenance period.

5.2.1.5. NUCLEAR TARGET CIRCLE

5.2.1.5.1. The contractor shall maintain on the nuclear circle, two concentric circles of
adjacently spaced, painted aircraft tires, or suitable substitutes, having aradius of 75 feet and 150
feet. The contractor shall repaint the tires every second Quarterly Clearance/Maintenance
Operation, or sooner, as determined by the QAE.

5.2.1.5.2. The contractor shall maintain in the center of the nuclear circle atarget vehicle. The
target vehicle shall be replaced when it no longer has a recognizable silhouette and cannot be
restored by performing minor repairs. The rate of ordnance delivery and resultant damage to the
target vehicle dictates the rate of replacement. The contractor shall repaint the vehicle olive drab
green annually.

5.2.1.5.3. The contractor shall during the quarterly clearance/maintenance operation remove the
tires and grade or blade the area within a 300-foot radius to smooth the surface and remove all
vegetation. Tireswill be replaced upon completion. The contractor shall keep the circle filled
with dirt as required to keep water from pooling.

5.2.1.5.4. The contractor shall maintain the graded 23,000 foot run-in line with timer reference

points and the four concentric graded circles to a smooth surface and remove al vegetation
semiannually.
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5.2.1.5.5. The contractor shall maintain, repair or replace the radar reflectors semiannually to
ensure the reflectors are free of vegetation and in good repair.

5.25.6. GOVERNMENT FURNISHED TARGET MATERIAL
[tems listed in Technical Exhibit 5.

5.25.7. TARGET ALIGNMENT POLES
The contractor shall maintain and replace “600 poles’ as required. Poles will be painted white
on an annual basis.

5.2.1.8. MAVERICK TARGET

5.2.1.8.1. The contractor shall maintain the AFSWC target arealocated off range road 20 in the
Stallion Area of White Sands Missile Range as a Maverick Target. Thetarget areawill be
maintained on a semi-annually schedule.

5.2.1.8.2. The contractor shall maintain a graded area that is a minimum of 12 feet in width and
at least 1500 feet long. The graded area shall be free of vegetation and all holes from weapons
impacts shall be filled and smoothed.

5.2.1.8.3. The contractor shall semiannually construct and transport to the target area up to eight
target vehicles, consisting of mock tanks. The targets shall be painted white or OD Green as
designated by the QAE. The mock tanks shall be placed on the graded area spaced 150 feet apart
in a convoy configuration.

5.2.1.8.4. The contractor shal clear the target area of all TAD and TAS from the target area
during each semiannual clearance operation.

5.2.19. BORE SS'TE TARGET

5.2.1.9.1. The contractor shall of an annual basis maintain the Bore Sight Target. The area
around the target shall be level to preclude water from pooling and the bulls-eye repaint with
white paint. The target heating system shall be serviced as required.

5.2.2. RANGE DECONTAMINATION/CLEARANCE

5.2.2.1. After EOD has preformed tasks outlined in Para 3.2.18.1. The contractor shall clear all
target areas of TAD, TAS, TAR/OR as prescribed in AFl 13-212.

5.2.2.21. The contractor shall complete all maintenance/clearance operation on Oscura Range
ensuring the range remains operational. This can be accomplished by working one side of the
range at atime. Quarterly operations shall be completed within a5 working day period. Annual
operations shall be completed within a 10 working day period.

5.2.2.3. The contractor shall complete all maintenance/clearances operations on Red Rio Range
within the 15-day semiannual and 30-day annual range closure period.
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5.2.2.4. The contractor shall complete all maintenance/clearance operation on McGregor Range
within a 5-Day annual range closure period.

5.2.3. REAL PROPERTY AND CAPITAL EQUIPMENT MAINTENANCE

5.2.3.1.1. ROAD MAINTENANCE

5.2.3.1.1.1. Improved Roads

The contractor shall maintain the road that leads from WSMR Range Road 12 to Oscura Range
complex, which is approximately 2 miles long in a state of repair that allows safe operation of
military and civilian vehicles at a maximum speed of 45 mph. These roads shall be bladed and
graded at least quarterly. A greater frequency is sometimes required during the rainy season.
The road may require a mixture of dirt and gravel fill to maintain the surface. The contractor will
take all actions needed to maintain the road to the standards of this paragraph.

5.2.3.1.1.1. Unimproved Roads

The contractor shall maintain all access roads, foul line roads, run-in lines, firebreak roads, and target
access roads at Oscura each quarter by grading/blading, to a minimum width of 12 feet to alow a safe
operation of military and civilian vehicles at a maximum speed of 25 miles per hour. (Exception:
The foul lines and run-in lines as noted earlier will be bladed to a minimum 18 foot width.)

5.2.3.1.1.3. The contractor shall maintain to the above standard all Red Rio roads and firebreaks
roads on a semiannual basis.

5.2.3.1.1.4. The contractor shall maintain the McGregor access road in a passable condition to
allow for safe operation of military and civilian vehicles.

Helicopter Pad
The contractor shall repaint the helicopter pad on an annual basis. The area around the pad will
be covered with gravel to preclude blowing dust.

5.2.4. VEHICLE MAINTENANCE
N/A

5.3. ENVIRONMENTIAL

5.3.1. NONHAZARDOUSWASTE

The contractor shall provide all transportation and documentation to remove and dispose of all non-
hazardous waste too large to fit in the government-furnished container located at Oscura Bombing
Range. A county landfill islocated on US Highway 54, 23 miles south of Alamogordo NM.

55. LOGISTICS
5.5.2. The Contractor shall accomplish all required paper work to requisition parts to support

government furnished property. The contractor shall maintain a forward supply point at Oscura
Range.
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5.7. FIRE SUPPRESSION
Contractor shall provide fire suppression personnel and equipment that ensures protection for
Oscura Range as required. (See C-4, Para 4.2 of this annex)
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MELROSE BOMBING AND GUNNERY RANGE ANNEX
SECTION C-1
1.2. CONTRACTOR PERSONNEL

1.2.5. EMPLOYEE SECURITY REQUIREMENTS

The contractor shall report immediately all incidents of theft, vandalism and trespassing
to the QAE. The QAE will follow-up with appropriate agencies. In instances of forcible
trespass or attempted trespass by unauthorized personnel, the contractor shall
immediately notify the Cannon AFB Security Police desk, 4111.

1.6. HOURS OF OPERATION

1.6.1. NORMAL HOURS OF OPERATION

The flying operations will be on an advance notice basis. While the primary user is the
27" FW, the range may be used by any active duty, Reserve, or National Guard Unit.
The contractor shall normally provide thirteen (13) hours of operation time (mission
capable) per norma weekday Monday through Thursday, six (6) hours of operation
(mission capable) time on Friday and six (6) hours of operation (mission capable) one
weekend per month, if needed. Operating time will be exclusive of recognized holidays.
Night operations (Monday-Thursday) are included in the normal 13 hours per day. The
government may periodically require support outside the scheduled operating
hours/vulnerability period. Contractor shall support such missions, as needed.

1.6.1.2 OUTSIDE NORMAL HOURS OF OPERATION

Priority mission requirements (exercise, surge, ORE/ORI) may require additional
operational hours to accomplish. The contractor shall provide the capability to meet all
schedule and unscheduled operation changes and requirements deviating from paragraph
1.6.1 above, not to exceed eighty (80) hours per year. These hours will be billed to the
government as overtime. Stipulated hours are exclusive of travel time to and from the
range. Scheduling, 27 OSS/OSOS, will request al such changes through 27 OSS/OSTR
at least 24 hours before they are required.

3.2. GOVERNMENT FURNISHED SERVICES

3.2.20. SCHEDULES

3.2.20.1. 27 FW Scheduling Section (27 OSS/OSOS) will provide the hard copy weekly
range mission schedule to the contractor not later than the close of business the previous
Friday. Changes will normally be relayed via telephone the day before range missions
are flown. Changes involving less lead-time will be submitted as soon as possible to
allow the contractor sufficient time for required preparatory action.

3.2.20.2. During exercises, the exercise coordinator will provide the Range Operations
Officer and the contractor Site Manager with a briefing of proposed operations at least
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two weeks prior to the exercise to ensure that the proposed plan will incur no expensesin
excess of those provided for this contract. If additional expenses are anticipated, the
exercise coordinator shall inform the Range Operations Officer (ROO) and the QAE no
later than one week prior to the exercise.

SECTION C-4
4.1. GOVERNMENT REIMBURSEMENT FOR ITEMS

4.1.1. The New Mexico Gross Receipts Tax (NMGRT) may be applied to reimbursement
invoices.

4.2. COMMUNICATIONS

The contractor shall provide base, mobile and hand-held radios, chargers and batteries
required to operate Melrose Bombing Range. Hand-held radios shall be made available
to government personnel when required on official businessi.e., EOD disposal, aircraft
crash/rescue, inspections, etc. Maintenance of all radios will be the contractor’s
responsibility. All radios will transmit/receive on government directed frequencies.

4.3. FIRST AID

Because of the absence of nearby medical facilities, the contractor shall ensure that at
least three employees are trained to render first ad/CPR. Training should be equivalent
to an American Red Cross Standard First Aid/CPR course in order to provide initial
treatment for all personnel who are on the range. Contractor shall provide adequate first
aid materials. Materials shall be kept in a sanitary and usable condition. The contractor
shall replenish supplies as necessary.

SECTION C-5
5.1. OPERATIONS
5.1.5. SCORING OPERATIONS

5.1.5.1. Inthe event of ascoring system failure, TOSS Control Center personnel will
advise the range main tower RCO immediately and 27 FW/CP, Ext. 4-2253, within 10
minutes of system failure. Scoring will be done using the single operable system or by
RCO until one of the systems becomes operational. 27 FW/CP will be notified when the
TOSS system(s) become operational again.

5.1.5.2. Contractor personnel shall print computer generated TOSS reports. The originals
shall be forwarded weekly to the appropriate squadrons. When requested, the contractor
shall generate a scoring sheet to report strafe scores. Contractor personnel shall not
change any bomb or strafe scores except when a scoring error is validated through replot.
This does not apply during Pecos Thunder or other OG/CC designated exercises.
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5.1.5.3. TOSS Control Center personnel shall maintain hard copies of al range period
calibration information to allow ordnance-scoring capability to be recalibrated in the
event of calculator program failures.

5.1.5.4. The contractor shall maintain the capability to TOSS score missions whenever
the range is operational. The contractor shall verify TOSS scoring accuracy on all usable
targets semiannually and record any discrepancies in the maintenance log. Contractor
shall maintain a system to score all 67 night mission targets. Night missions begin two
hours after sunset.

5.1.7. WATCH FOR THE UNUSUAL

5.1.7.1. FIRE RESPONSE

The contractor shall escort the fire department to all off impact areafires. The contractor
shall respond to all on/off impact areafires with the road grader at the discretion of the
RCO. The grader will only be used if requested by the fire department through the RCO
or if there is an immediate danger to personnel, equipment or livestock. The RCO shall
assess the incident and close the range as necessary. All fires, controllable or not
controllable, shall be immediately reported to the Range Fire station and CAFB Alarm
Center. The contractor shall assist the Fire Department during controlled burns.

5.2. MAINTENANCE
5.2.1. TARGET MAINTENANCE
5.2.1.1. LOW ANGLE STRAFE TARGETS

5.2.1.1.1. The contractor shall maintain, repair, or reconstruct the strafe targets and pits
AW Technical Exhibit 3. The contractor shall plow each strafe impact area (350 x 200
ft) weekly or every 6 strafe days to maintain loose soil to at least 12 inches deep. The
area will then be swept with a magnetic device to remove surface debris.

5.2.1.1.2. The contractor shall, prior to the start of the first range period, police (pick up
and remove) the strafe pit area 75 feet in front of the target to 100 feet behind the target,
including 50 feet either side of the centerline, and the berms. All rocks 3 inchesin
diameter or greater, spent projectiles, and other hazardous debris shall be removed.

5.2.1.1.3. The contractor shall fill strafe impact areas with sand or loose soil as required
to maintain the minimum of 12-inch depth or provide alevel surface to prevent water
from pooling.

5.2.1.1.4. The contractor shall construct, maintain or repair strafe berms when required.
A solid earthen berm will be constructed to protect the acoustiscore transducers. (See
Technical Exhibit 3)

5.2.1.1.5. The contractor shall replace shot-down or unserviceable strafe poles and
anchor posts within 8 hours of becoming unserviceable. The strafe poles (telephone
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poles) are 35' long. When in the ground, 30 feet will extend above ground level with the
top of the poles leaning back at a 10-degree angle (See Technical Exhibit 3).

5.2.1.1.6. The contractor shall replace unserviceable sleeves asrequired. The sleeves
(casings) may be constructed from pipe or 55 gallon drums which have been welded
together end-to-end. Sleeves will be buried in the ground to a minimum depth of 5 feet
with 6-12 inches above ground to prevent dirt from falling into the sleeve. Two or more
aircraft tires or suitable substitutes are stacked in front of the sleeve to prevent ricochets.

5.2.1.1.7. The contractor shall replace unserviceable strafe target panels (salvaged drag
chutes), suspension cables, and take-up reels.

5.2.1.1.8. The contractor shall maintain the 2 lead-in lines for the strafe targets. These
lead-in lines extend down range from the approach end of the strafe pit and are
approximately 2,000 feet long and 12-18 feet wide. The lines shall be disk-plowed
semiannually or as necessary to remove vegetation and debris.

5.2.1.1.9. The contractor shall build and paint strafe panels as required, to replace
unserviceable panels. (See Technical Exhibit 3 for design.)

5.2.1.2. HIGH ANGLE STRAFE TARGET

5.2.1.2.1. The contractor shall maintain target vehicles for a high angle target. The target
vehicle shall be replaced when the target vehicle no longer has a recognizable silhouette
or whose form is grossly distorted and cannot be fixed with minor repair. The rate of
ordnance delivery and resultant damage to the target vehicle dictates the rate of
replacement.

5.2.1.3. CONVENTIONAL BOMB CIRCLE

5.2.1.3.1. The contractor shall maintain on conventional circle, two concentric circles
comprised of adjacently spaced painted aircraft tires, or suitable substitute, having radius
of 23 meters (75 feet) and 46 meters (150 feet). Contractors shall repaint the tires as
determined by the QAE. (See Technical Exhibit 3)

5.2.1.3.2. The contractor shall maintain in the center of the conventional circle atarget
vehicle. The target vehicle shall be replaced when the target vehicle no longer has a
recognizable silhouette or whose form is grossly distorted and cannot be fixed with minor
repair. The rate of ordnance delivery and resultant damage to the target vehicle dictates
the rate of replacement. The contractor shall repaint the vehicle as determined by the
QAE.

5.2.1.3.3. The contractor shall grade, or blade the area within a 300 foot radius to smooth
the surface and remove all vegetation as necessary or directed by the QAE.
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5.2.1.4. TACTICAL TARGETS

5.2.1.4.1. The contractor shall repair, or replace target vehicles and mock targets as
determined by the QAE. In general, target vehiclesthat are unidentifiable because of a
grossly distorted silhouette shall be replaced with like model or suitable substitute. If this
isinfeasible the contractor, with the approval of the QAE, shall fabricate mock targets as
replacements. In general, mock targets with grossly distorted silhouettes shall be
replaced unless repair is feasible and more economical. Target vehicles and mock targets
with minor silhouette distortions shall be repaired. The targets will be kept clear of
obscuring vegetation at least semiannually or directed by the QAE.

5.2.1.4.2. The contractor shall grade or blade all existing target areas maintaining present
design (except those targets on ungraded surfaces) to present a sharp contrast to
surrounding desert vegetation. This maintenance will be performed twice per year, or as
determined by the QAE.

5.2.1.5. NUCLEAR TARGET CIRCLE

5.2.1.5.1. The contractor shall maintain on the nuclear circle, two concentric circles of
adjacently spaced, painted aircraft tires, or suitable substitutes, having aradius of 75 feet
and 150 feet. The contractor shal repaint the tires as determined by the QAE.

5.2.1.5.2. The contractor shall maintain in the center of the nuclear circle atarget
vehicle. The target vehicle shall be replaced when it no longer has a recognizable
silhouette and cannot be restored by performing minor repairs. The rate of ordnance
delivery and resultant damage to the target vehicle dictates the rate of replacement.

5.2.1.5.3. The contractor shall grade or blade the area within a 300 foot radius to smooth
the surface and remove all vegetation as necessary or directed by the QAE.

5.2.1.5.4. The contractor shall maintain the disked the run-in line and the four concentric
circles disked to remove all vegetation semiannually or as the directed by the QAE.

5.2.1.5.5. The contractor shall maintain, repair or replace the radar reflectors
semiannually or as directed by the QAE to ensure the reflectors are free of vegetation and
in good repair. Reflectors shall be relocated as directed by the QAE.

5.2.3. REAL PROPERTY AND CAPITAL EQUIPMENT

5.2.3.1. REAL PROPERTY

5.2.3.1.1. For fire suppression purposes, the contractor shall maintain the in ground water
storage tank at one-half full capacity (12,500 gallons) as a minimum. If the water storage
level falls below one-half capacity, the contractor shall: notify the Fire Alarm Center,

cease all water use except for actual emergencies, and take immediate action (i.e., haul
water) to replenish stored water to above minimum requirements.
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5.2.3.1.2. The contractor shall inspect the asphalt access road each duty day and perform
minor maintenance as required. The contractor shall maintain the asphalt by cold-rolled

patching or other suitable means when potholes, deep cracks, or crumbling are deemed a
safety hazard by the QAE.

5.2.3.1.3. The contractor shall maintain roads depicted in Technical Exhibit 3 with
material provided by the government. The roads will be maintained in a condition that
will allow passage of medium weight motor vehicles at speeds of up to 35 MPH without
damage.

5.2.3.1.4. The contractor shall maintain internal improved roads and firebreaks on the
interior surrounding the impact area and the support compound to a width not less than
15feet. Firebreakson the outer perimeter road shall be maintained to a width not less
than 15 feet.

5.2.3.1.5. The contractor shall maintain the grounds and cut back foliage surrounding
contractor maintained structures (see Technical Exhibit 5 for structures/facilities), in the
range main compound (excluding CEV compound), Gecco compound (excluding
decorative landscaping) and GECCO sites 1, 2, and 3 (see Technical Exhibit 3 for maps
and layouts). Decorative Foliage may be used around support buildings provided it is
kept neatly trimmed and watered. All dead/dried foliage shall be removed before it
becomes afire hazard. Foliage around the external perimeter of the support compound
shall be mowed to limit the spread of range fires to the compound. Foliage shall be
mowed as necessary or directed by the QAE.

5.2.3.1.6. Thereisan EOD Disposal Range/Thermal Treatment Facility open detonation
gte located at the range. The site is used by EOD personnel to dispose of hazardous
munitions. When in use, the contractor shall grade and clear an areato aradius of 500
feet from the center of the thermal treatment pit when not in use.

5.2.3.1.7. The contractor shall inspect, repair and maintain gates, fences, and signs as
required to ensure a viable impediment to inadvertent and unauthorized access. Asa
minimum, the contractor shall inspect the entire impact area fence line (during non-
operational hours) twice each month and report any damage or encroachment to the
contracting officer or QAE.

5.2.3.2. CAPITAL EQUIPMENT
5.2.3.2.1. The contractor shall inspect all government-furnished fire extinguishers

monthly. Should any extinguisher require servicing or maintenance, the contractor shall
deliver the extinguisher (s) to 27 OSS/OSTR for exchange.
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5.3. ENVRONMENTAL

5.3.1 REFUSE DISPOSAL

Refuse of any variety shall not be disposed of on the range. Thereis no approved landfill
at the range; therefore, the contractor shall dispose of all generated refuse (trash/garbage)
off base at an approved landfill in accordance with all local, state, and federal regulations.
Offensive refuse (trash/garbage) shall be collected and transported in closed
containers/cans. Trash containers and vehicles will be suitable to ensure trash will not be
strewn or lost enroute from the range to the landfill. Burning of kitchen and office refuse
will be accomplished only in accordance with approved burn permits.

5.3.2. SOIL

Damage to the soil will be minimized; e.g., use of amower deck, chisel plow or sweep
plow is preferred. Disking and scraping will be limited to clearing the vegetation from
areas where no other solution is possible as determined by QAE. When alowed to grow,
foliage shall be free of combustible material and maintained as specified by the QAE.
During the dormant season the vegetation shall be maintained as specified by the QAE.
All foliage control shall be accomplished without the use of herbicides and chemicals
unless prior approval is obtained from the QAE, FAC, and 27 CES/CEV. Bomb craters
shall be filled and leveled when necessary or as directed by the FAC or QAE.
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MELROSE AIR FORCE RANGE
OPERATIONS & MAINTENANCE CONTRACT FOR
DRINKING WATER SYSTEMS

Solicitation No.

F44650-99-R0002

TASK DESCRIPTION FREQUENCY COMMENTS
1 General system check to ensure Dally
chlorination system is working
properly (e.g., tubeisin place)
2 Determine potency of bleach At time new container | Contractor to purchase
containers used for dechlorination is purchased and once | test paper (available
per week thereafter locally). Strongly
when product isused | recommended by New
Mexico Environment
Department
3 Determine chlorine residual Dally at two locations | Residual must be
concentration, using test kit, at (Contractor’s admin within 0.5 mg/L - 2.0
service taps facility & one 27 OSS | mg/L range. Adjust
Gecco facility) chlorine concentration
accordingly.
4 Repair pipeline from 25,000 gallon Asrequired Disinfect by flushing
underground tank to Gecco facilities line and adding
chlorine to achieve
proper residual
concentration prior to
reactivation
5 Repair pipeline from well #13 to As required Disinfect by flushing
25,000 gallon underground tank line and adding
chlorine to achieve
proper residual
concentration prior to
reactivation
6 Inspect 25,000 gallon underground Weekly Ensure lid is secured at

storage tank

all times and other
situations which may
facilitate intrusion of
foreign material

Note: Daily frequency corresponds to the contractor’s normal workweek a specified in
the contract.
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TABLE 2
WATER SYSTEM OPERATOR & SUPERVISOR
CERTIFICATION REQUIREMENTS
MELROSE AIR FORCE RANGE

1. Applicable Regulation: State of New Mexico Drinking Water Regulations, Title 20,
Chapter 7, Part 4, Subpart 11 (20 NMAC 7.4.11.).

2. General Requirements:

a. The contractor shall comply with all requirements of State of New Mexico
Regulations 20 NMAC 7.4.11.

b. All operations and maintenance of all or any part of the public water supply system
shall be performed by, or under the direct supervision of, a certified operator or certified
supervisor. The certified operator or certified supervisor shall hold certification in a class
equal to, or greater than, the classification of the system or facility. The public water
system, for certification classification purposes at Melrose Air Force Range, is designated
asa“small water system.”

c. The contractor shall file the name(s) of the certified operator(s) and certified
supervisor(s) with the New Mexico Environment Department (Department), Clovis
Office. The contractor may replace a certified operator or certified supervisor with
another certified operator or certified supervisor of the required particular class at any
time, however, the contractor shall notify the Department in writing within ten (10) days
after the replacement.

d. The contractor shall comply with the provisions of 20 NMAC 7.4.11.201,
Requirements for Certification, for each applicant for certification as a public water
supply system operator. However, the contractor shall employ at least one certified
operator or certified supervisor at the beginning of the contract period(s).

e. The provisonsof 20 NMAC 7.4.11.203, Temporary Certification, are not
applicable. Temporary certifications will not be allowed under this contract.

3. Specific Reguir ements:

a Tasksl-5inTable 1 shall be performed by, or under the direct supervision of, a
certified operator or certified supervisor.

b. The contractor shall document accomplishment and results of tasks identified in
Table 1. At aminimum, date of task accomplishment, result (e.g., chlorine residual data),
and follow-up procedure, if applicable, shall be recorded. Records shall be made
available to the Contracting Officer or Contracting Officer’s Representative, upon
request.
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4. Impassable Accessto Well #13:

a. Inthe event weather conditions prevent safe access to well #13 or has the potential
hamper vehicles, cause deep tire ruts, and/or damage vegetation, the contractor will be
granted awaiver for conducting the general system check (Task 1 of Table 1) on well
#13.

b. The contractor shall document the date and reason system check could not be
performed. Records shall be made available to the Contracting Officer or Contracting
Officer’s Representative, upon request. The contractor shall resume daily system checks
when conditions permit.

10
Melrose B& G Annex/13 Apr 99



Solicitation No.
F44650-99-R0002

POINSETT BOMBING & GUNNERY RANGE ANNEX
SECTION C-1
1.2. CONTRACTOR PERSONNEL
1.2.6. EMPLOYEE TRAINING

1.2.6.1. The contractor shall establish and maintain an ongoing training program to ensure
contractor personnel are current in their job knowledge. This program shall include, as a
minimum; range safety, explosive ordnance disposal (EOD), waste management, aircraft crash
procedures, first aid, security programs, tower and associated ordnance delivery scoring
operations, day and night scoring proficiency, range maintenance, vehicle operation and range
control officer (RCO) functions. Conduct and document initial and annual refresher safety and
occupational hazards briefings |AW Occupational Safety and Health Act (OSHA).When
Government assistance for specialized training is necessary, forward a request for training
assistance to the Contracting Officer utilizing a DD Form 1556. Most AF schools are available at
no tuition cost to the contractor.

1.2.6.2. When government assistance for specialized training is necessary, forward a request for
training assistance to 20 OSS/OSTR.

1.2.6.3. The contractor Chief RCO will train and certify any government employee identified by
the QAE as needing RCO training. Qualified individuals training records will be maintained
with the contractor training records, or as designated by the QAE.

1.6. HOURS OF OPERATION

1.6.1. NORMAL HOURS OF OPERATION

The flying operation will be conducted on an advanced notice basis. While primary user isthe
20™ Fighter Wing, the range may be used by any active duty, reserve or National Guard unit.
The contractor shall operate the range as a Class-A range fourteen and one half-hours per day,
normally Monday through Thursday, from 0800-2230 and from 0800-1300 on Friday. Local
range maintenance will begin at 1300 hours on Friday. Night operations (Monday through
Thursday) are included in the above mentioned fourteen and one half-hours per day. Operational
hours may be adjusted to accommodate changes in the flying schedule. These adjustments may
not exceed the fourteen and one half-hours per day for normal operations. Extended operating
hours may be required to accommodate exercises, surge, inspections or real time emergencies.
Stipulated hours are exclusive of travel time to and from the range, as well as time required for
range preparation and shutdown. The contractor shall provide the capability to perform
overtime, when required by unscheduled flying operations. Occasionally unscheduled operation
changes may cause operating periods to be extended or rescheduled to complete missions in
progress or to accomplish high priority workloads. The contractor shall ensure that at least one
person is available in the administrative office to answer the telephone, respond to requests, take
messages, etc., at all times during daytime normal duty hours (0730 - 1630, Monday - Friday).
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1.6.2. OUTSIDE OF NORMAL HOURS OF OPERATION
The contractor shall be prepared to support a maximum of 150 operational hours per year.

1.10. ENVIRONMENTAL AND CULTURAL RESTRICTIONS

1.10.1. Thefollowing activities are prohibited on the range: animal, plant and mineral
collection; recreational off-road vehicle use not associated with official or authorized activities;
and traffic flow through the range by the general public.

1.10.2. Authorized activities on the range include scientific research when approved, in writing,
by 20CES/CEV and 200SS/OSTR and any other activities approved by 200SS/CC.
Authorized/approved activities shall be coordinated through the QAE prior to being started.

SECTION C-3
3.2. GOVERNMENT FURNISHED SERVICES:

3.2.1. GOVERNMENT FURNISHED UTILITIES
The government will provide electricity, water, heating and air conditioning.

3.2.1.1. BACK UPELECTRICAL POWER
The government will provide and maintain a 30 KW generator

3.2.2. COMMUNICATIONS SERVICES

3.2.2.1. RADIOS

20 CS shall provide maintenance for air-to-ground radios, scoring equipment, and
meteorological equipment (see TE 5 for list of equipment). Items listed in Technical Exhibit 5
will be provided for contractor utilization. Maintenance and repair will be accomplished by the
Government. All requests for maintenance and repair shall be coordinated with 20CS workload
control. The Government shall provide al hand-held single channel portable radios, chargers and
batteries required to perform |AW this PWS. The Government shall provide at least one base
station, 3 spare batteries and 3 battery chargers. Hand-held radios shall be made available to
EOD personnel during range decontamination operations. Radios shall also be made available to
government personnel when required for official business, i.e., aircraft crash/rescue, inspections,
etc. All hand-held radios will transmit and receive on government directed frequencies. Call
20FW Communication Squadron job control when an outage occurs that requires maintenance
and enter the outage, time of outage, and work order number in the RCO daily log. Job control
shall be notified when outage has been corrected and an entry in the RCO log shall be made
when job control is notified.

3.2.5. FIRE PROTECTION

The government shall provide fire protection. The Shaw AFB Fire Department will have one
operational fire fighting vehicle and operator on duty at all times when the range is hot, when
contractor is performing controlled burning, or EOD is destroying ordnance.
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3.2.17. METEOROLOGICAL SERVICE
The government shall provide maintenance and repair on meteorological equipment. All
requests for maintenance and repair shall be coordinated with 20CS workload control.

3.2.20. SCHEDULING

3.2.20.1. The 20" Operational Support Squadrons Scheduling Section (200SS/OSOS) shall
provide a copy of weekly schedule to the contractor not later than the close of business the
Friday of the previous week. The contractor shall call 200SS/OSOS via telephone each morning
by 0800 to get daily schedule changes. Changes involving less lead-time will be telephonically
submitted by 200SS/OSOS as soon as possible to allow the contractor time for required
preparatory actions.

3.2.20.2. Annual maintenance and clearance schedules will be developed by 200SS/OST.
These schedules will include time for recurring maintenance requirements included in AFl 13-
212, Vol 2, SAFB Sup 1.

3.2.21. T-BARLIGHTS
The government will provide and maintain the T-bar lights on the conventional circle target.

3.2.22. INSECT AND RODENT CONTROL
Shall be provided by the Entomology section of the 20" Civil Engineering Squadron after
coordination through the QAE.

SECTION C-4

4.2. VEHICLES

The contractor shall ensure that at least one passenger type vehicle is available in the compound
during aircraft operations so range personnel can respond to emergency reguirements when
necessary (i.e., strafe targets, transducers).

4.3. FIRST AID

Because of the absence of nearby medical facilities, the contractor shall ensure employees are
trained to render first aid/CPR. Training should be equivalent to an American Red Cross
Standard First Aid/CPR course in order to provide initial treatment for all personnel who are on
the range. Contractor shall provide adequate first aid materials. Materials shall be kept in a
sanitary and usable condition. Supplies shall be replenished as necessary by the contractor.

4.4. REFUSE COLLECTION/DISPOSAL

Hazardous, non-hazardous and solid waste disposal is the responsibility of the contractor.
Refuse receptacles will be furnished by the contractor. All hazardous, non-hazardous and solid
waste disposal shall be IAW local, state and federa directives. Conduct and document initial
and annual refresher safety and occupational hazards briefings |AW applicable directives.
Hazardous waste shall not be disposed of on range property. Contractor shall contact
20CES/CEV for final disposition instructions.
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4.5. POL
The contractor shall provide all fuels; lubricants, oil, and grease for contractor owned vehicles,
power tools and government-furnished equipment.

4.6. TARGET BUILDING MATERIALS

The contractor shall provide al target building materials to include, but not be limited to, lumber,
paint, nails, plywood, and telephone poles, required to perform range target maintenance and
construction functions outlined in Section C-5.

4.7. PERSONNEL SAFETY EQUIPMENT
The contractor will provide all personnel safety equipment (except those listed in Technical
Exhibit 5) to include, but not be limited to, hard hats, safety glasses, and ear protectors.

SECTION C-5
5.1.1. TOWER OPERATIONS

5.1.1.1. EQUIPMENT PROTECTION
Disconnect all electrical equipment, including radios prior to closing the tower each day and
when operations are discontinued for inclement weather or lightning.

51.2. STRAFEPITS

Contractor personnel shall ensure strafe pits have a minimum of 12" depth of loose sand and are
surface-cleared of spent projectiles and any other hazardous objects 3” in diameter or larger. The
latter shall be accomplished by daily hand policing around the berms, top of the berms and all
sand/earthen surfaces in an area 50 feet either side of the centerline and 75 feet in front of and
100 feet behind each strafe target. The Range Manager or Range Control Officer shall inspect
the impact area(s) immediately after hand policing to ensure compliance. There are four (4)
strafe targets, all located on the west side of the main tower. Each strafe target areais 100 feet
wide and 1000 feet long, with target panel suspended from two near vertical poles located about
100 feet from the front of the strafe target area. A bermislocated 5 to 6 feet in front of and
centered on each strafe target panel vertical centerline.

The contractor shall disk plow or chisel plow each strafe impact area (100 x 1000 feet) at least
weekly to maintain loose sand at least 12 inches deep. The area shall then be swept with an
electromagnetic sweeper to remove subsurface debris (NOTE: Other types of accessible area
equipment may be used after approval isgranted by the Range Oper ations Officer).
Additionally, each day prior to the start of the first range period, the area 75 feet in front of the
target and 100 feet behind the target, including 50 feet on either side of the center line and the
areas around the berms and tops of the berms shall be hand-policed. The contractor shall replace
shot-down or unserviceable strafe poles within one working day. Strafe panels shot down or
blown down by wind shall be replaced as soon as flying permits. The strafe poles (telephone
poles) are 30 feet above ground level, with 6 feet below ground level, with the top of the poles
leaning back at a 10-degree angle. Procurement of the poles is the responsibility of the
contractor.
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5.1.1.2. SCORING SYSTEMSINSPECTION

5.1.2.1.1. Contractor personnel shall erect strafe panels prior to the first available range period.
5.2. MAINTENANCE

5.2.1. TARGET MAINTENANCE

52.1.1. LOW ANGLE STRAFE TARGETS

5.2.1.1.1. The contractor shall maintain, repair, or reconstruct the strafe targets and pits IAW
Technical Exhibit 3. The contractor shall plow each strafe impact area (500 x 1000 ft) weekly or
every 6 strafe days to maintain loose soil to at least 12 inches deep. The area will then be swept
with a magnetic device to remove surface debris.

5.2.1.1.2. The contractor shall, prior to the start of the first range period, police (pick up and
remove) the strafe pit area 75 feet in front of the target to 100 feet behind the target, including 50
feet either side of the centerline, and the berms. All rocks 3 inches in diameter or greater, spent
projectiles, and other hazardous debris shall be removed.

5.2.1.1.3. The contractor shall fill strafe impact areas with sand or loose soil as required to
maintain the minimum of 12-inch depth or provide alevel surface to prevent water from pooling

5.2.1.1.4. The contractor shall construct, maintain or repair strafe berms when required. A solid
earthen berm will be constructed to protect the acoustiscore transducers. (See Technical Exhibit
3)

5.2.1.1.5. The contractor shall replace shot-down or unserviceable strafe poles and anchor posts
within 8 hours of becoming unserviceable. The strafe poles (telephone poles) are 35' long.
When in the ground, 30 feet will extend above ground level with the top of the poles leaning
back at a 10-degree angle. (See Technical Exhibit 3)

5.2.1.1.6. The contractor shall replace unserviceable strafe target panels (salvaged drag chutes),
suspension cables, and take-up reels.

5.2.1.1.7. The contractor shall maintain the 4 lead-in lines for the strafe targets. These lead-in
lines extend down range from the approach end of the strafe pit and are approximately 2,000 feet
long and 12-18 feet wide. The lines shall be disked, as needed, to remove vegetation and debris.

5.2.1.1.8. The contractor shall maintain the foul lines on west side of the main tower (see
Technical Exhibit 3). Tireswill be painted as needed.

5.2.1.1.9. The contractor shall build and paint strafe panels as required, to replace unserviceable
panels. (See Technical Exhibit 3 for design.)
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5.2.1.2. HIGH ANGLE STRAFE TARGET

5.2.1.2.1. The contractor shall maintain target vehicles for a high angle target. The target vehicle
shall be replaced when the target vehicle no longer has a recognizable silhouette or whose form
is grossly distorted and cannot be fixed with minor repair. The rate of ordnance delivery and
resultant damage to the target vehicle dictates the rate of replacement. The contractor shall
repaint the vehicle as often as needed to make the target visible to aircraft.

5.2.1.3. CONVENTIONAL BOMB CIRCLE

5.2.1.3.1. The contractor shall maintain on conventional circle, two concentric circles comprised
of adjacently spaced painted aircraft tires, or suitable substitute, having radius of 23 meters (75
feet) and 46 meters (150 feet). Contractors shall repaint the tires as often as needed to make the
circlesvisible to aircraft.

5.2.1.3.2. The contractor shall maintain in the center of the conventional circle atarget vehicle.
The target vehicle shall be replaced when the target vehicle no longer has a recognizable
silhouette or when form is grosdly distorted and cannot be fixed with minor repair. The rate of
ordnance delivery and resultant damage to the target vehicle dictates the rate of replacement.

5.2.1.3.3. The contractor shall during the quarterly clearance/maintenance operation remove the
tires and disk, or blade the area within a 300-foot radius to smooth the surface and remove all
vegetation. Tireswill be replaced upon completion. The contractor shall keep the bomb circle
filled with dirt as required to keep water from pooling.

5.2.1.4. TACTICAL TARGETS

There are nine (9) tactical targets on the range, three located west of the conventional circle
target and six at the southern target array. The contractor shall use soft targets. QAE shall
inspect the tactical targets monthly, as a minimum, to determine repair (including painting) and
replacement requirements. Replacement criteria are as follows: Targets that are unidentifiable
because of grosdly distorted silhouette shall be replaced, unless repair is feasible and more
economical. Minor distortions in tactical target silhouettes shall require repair within 5
workdays of receipt of written notice from QAE.

5.2.3.1. REAL PROPERTY AND CAPITAL EQUIPMENT MAINTENANCE

5.2.3.1.1. ROADSMAINTENANCE

For the purpose of this contract the terms “Roads and firebreaks’ are synonymous. Install and
maintain, as required, all government furnished USAF range signs, flags, poles and other
warning, safety, hazard, informational and security devices. Major repair and maintenance such
as resurfacing, filling/leveling of strafe and conventional target access roads shall be the
responsibility of the contractor. Contractor shall ensure all roads and firebreaks remain passable
at all timesin order to allow fire/crash equipment access to any portion of the range. Any
obstacle blocking aroad or firebreak shall be removed as soon as possible after discovery, but in
no case shall aroad/firebreak remain blocked for more than 12 hours after discovery. Contractor
shall disk all roads and firebreaks every six months or as often as necessary to prevent the
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growth of vegetation. Roads and firebreaks may be graded or disked. Contractor shall ensure all
roads and firebreaks are at least 10 feet wide and all foliage along the edges shall be kept cut to a
height of 10 feet to prevent damage to personnel and equipment.
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SAYLOR CREEK BOMBING & GUNNERY RANGE ANNEX
SECTION C-1
1.6. HOURS OF OPERATION

1.6.1. Normal Hours Of Operation

The contractor shall perform the services required under this contract during the following hours.
The contractor shall normally provide up to twelve (12) operational hours per day Monday
through Friday each week. Flying operational hours will be conducted on an advance notice
basis. Scheduled operational flights will be serviced/controlled by the contractor during daylight
hours (1/2 hour prior to official sunrise until 1/2 hour after official sunset) based on the flying
schedule with updates as made the day prior to the day of scheduled operations. Extended
operationa hours (an additional 20 hours per month) are required to accomplish priority mission
requirements. These extended hours may extend a workday or support required weekend
service. Work required beyond 12 hours per day plus the 20 hours of extended service is subject
to overtime compensation. Annual Class-A night operations include approximately 128 hours to
support A-10 operations. These hours are generally scheduled within the normal 12-hour
window, except for weekend service. Stipulated hours are exclusive of travel time to and from
the range as well as time required for range preparation and shutdown.

1.6.2. Outside Normal Hour s of Operation
The contractor shall be prepared to support 50 operational hours per year.

1.10. ENVIRONMENTAL AND CULTURAL RESTRICTIONS

1.10.1. Natural Resour ces Protection

Contractor employees will be familiar with the natural and cultural resources present on Saylor
Creek Air Force Range. Contractor will maintain and comply with the Saylor Creek Land
Management Plan, Cultural Resources Plan, and Fish and Wildlife Plan. Contractor will ensure
maintenance operations do not adversely affect natural or cultural resources.

SECTION C-3

3.2. GOVERNMENT FURNISHED SERVICES

3.2.1. GOVERNMENT FURNISHED UTILITIES

3.2.1.1. Water System

The government will provide the water system on the range. The system supports the main
building to supply kitchen, bathroom facility and drinking fountain through a chlorinating

system. The contractor shall procure and transport potable water as needed and provide the Air
Force with water samples for inspection as directed by the base Bio Environmental office.
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3.2.1.2. Fuel Storage System
Three above ground fuel tanks are located west of building 61. Tanks are within a concrete berm
for diesel and mogas storage.

3.2.1.3. Propane
The government will furnish propane; the contractor shall contact the Civil Engineering
Financial Management office to obtain propane.

3.2.20. SCHEDULES

3.2.20.1. The government will provide ordnance-clearing schedules |AW AFI 13-212, local
supplement.

3.2.20.2. The government will provide weekly operations schedules no later than close of
business of the proceeding Friday.

SECTION C-4
4.2. FIRST AID

4.2.1. Dueto the absence of medical facilities, the contractor will ensure al employees are
trained to render first aid and CPR in order to provide initial treatment for all personnel who are
on the range. Contractor may obtain the training through the Red Cross office or by military
personnel if the capability exists within the operations group training office. Contractor shall
provide adequate first aid materials. Materials shall be kept in a sanitary and usable condition. A
monthly inspection shall be made of all first aid materials, which shall be replenished as
necessary.

4.3. FIRE PROTECTION/FIGHTING

4.3.1. The contractor shall supply fire suppression service and equipment on the 13,000-acre
impact area of Saylor Creek AF Range. In case of fire, the range will be closed immediately and
remain closed until fire fighting operations are terminated. Thisis especially critical during the
fire threat season (normally 1 June - 15 October) each year. To minimize therisk of fire, the
contractor shall, in accordance with local procedures and paragraph 4.3.16 to this PWS annex,
conduct controlled burns. After the impact area has been control burned (excluding the
Southwest corner), the contractor may reduce fire suppression support with the approval of the
QAE and the base fire chief.

4.3.2. Training
All contractor personnel working on the range will be trained on fire fighting techniques.

4.3.3. During the fire threat season, the contractor will maintain the capability to compute a burn
index daily at the range. The contractor will only have to compute a burn index if the computer
at the Bureau of Land Management (BLM) in Boise becomes inoperative. The burn index will
be given to the Base Fire Department prior to the first scheduled mission and as requested
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throughout the range operational hours. Procedures for computing the burn index will be
provided by 366 OG/OSTW.

4.3.4. The contractor shall maintain a seasonal fire response capability at the range during all
air-to-ground ordnance delivery operations. This capability shall, as a minimum, be large
enough to fight fires utilizing simultaneously with the seasonal minimum equipment listed below
in 4.3.12. Average length of daily flying operationsis about 12 hours.

4.3.5. The contractor shall provide fire protection approximately two weekends per month to
support munitions delivery. This service is considered in the 20 hours of extended service as
defined in paragraph 1.6.1.

4.3.6. During fire threat season, the contractor shall delay range departure for 30 minutes past
the end of the last range fire or smoke charged ordnance delivery to ensure no fires start.

4.3.7. The contractor shall also maintain a contingency capability to be recalled to support
fighting range fires after duty hours by providing individual names and phone numbers of
contract personnel to command post through the QAE.

4.3.8. Fire Guard

The contractor will man the tower with a person to act as fireguard whenever munitions are
being delivered during the fire threat season. The RCO may perform fireguard duties when
manning the tower. When reporting for duty the fireguard will inform the Command Post the
tower is manned. The fireguard will review the flight schedule to ensure that the tower is
manned. The Command Post will inform the fireguard of any changes, deletions, or additions to
the printed flying schedule.

4.3.8.1. Thefire guard/RCO will be required to operate UHF radios when telephones are
inoperative.

4.3.8.2. If for any reason the fire guard/RCO must leave the tower, the Command Post will be
notified when departing and upon return.

4.3.9. When observing afire on or near the range the fire guard/RCO will:
- Notify the range crew of the approximate location of the fire.
- Notify the Command Post via hot line of fire location and request aircraft depart the
range.
- Inform Command Post when fire has been extinguished and all range crew personnel
are clear of active target area.

4.3.9.1. If the range crew requests assistance from the Bureau of Land Management (BLM) or
base support agencies, the fire guard/RCO will relay this request through the Command Post.

4.3.9.2. In the absence of the RCO (during Class B Operations), the fireguard, in the event of an

aircraft crash on or near Saylor Creek AF Range shall notify the Command Post to give them
approximate location.
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4.3.10. Response
Upon notification of afire on the range, contractor personnel shall respond immediately. Every
effort will be made to contain all fires within the fenced perimeter of the range.

4.3.11. Higtorical Data

Historically, minimum primary operational fire fighting equipment during the fire threat season
has consisted of one 256HP farm tractor with a 20/25 foot offset disc or unit of comparable size
and one pumper/tanker truck with a minimum 500 gallon water capacity capable of pumping at
least 60 gallons per minute (gpm) and two (1) ton 4X4 trucks with 250-gallon slip-on units.
Backup fire fighting equipment has consisted of one bulldozer/road grader and an additional
pumper/tanker truck or trailer with a minimum 500-gallon capacity and a 3000-gallon tanker for
water storage. Contractor will also maintain the water level in the 10,000-gallon water tanker at
the main complex for use by DoD and state agencies for training and fire suppression.

4.3.12. Minimal Fire fighting Equipment

During non-fire threat season (normally 16 Oct - 31 May), minimal fire fighting equipment has
historically consisted of one 256HP tractor with a 20 foot offset disc, bulldozer or road grader,
and one pumper/tanker with a 500 gallon water capacity capable of pumping at least 60 gpm, or
one quick response 1 ton 4X4 truck with a 250-gallon slip-on unit capable of pumping 60 gpm.
A second 4x4-(1) ton quick response vehicle has been used as a back up only.

4.3.13. Equipment Availability

If fire suppression/fighting equipment is not present and operational on the range during the fire
season, no ordnance deliveries may be made on the range. This constitutes range closure.
However, during the non-fire season, the decision to close the range will be made by the RCO
after consultation with the QAE or Base Contracting Officer.

4.3.14. Support

The contractor shall collect, transport, and store water supplies sufficient to maintain a minimum
of 13,000 gallons on hand during fire threat season. The nearest water source is 16 miles from
the range. The Air Force has provided a 10,000-gallon tank for fire suppression and training on
range, and the contractor is responsible for maintaining the water level full during the fire
season. The tank will be available for joint use by the contractor and the government for training
and actual firefighting.

4.3.15. Assistance

If the contractor is unable to control and extinguish the fire(s) or determines that outside
assistance is required, he will implement the Range Fire Fighting Plan (CESR 92-3) and continue
to fight the fire(s). Upon arrival of BLM forces or assistance from MHAFB Fire Department, the
contractor will yield control of the fire fighting effort to BLM or senior fire official, and provide
assistance.

4.3.16. Controlled Burns

As a preventive fire suppression measure, controlled burns shall be accomplished by the
contractor on the range impact areain the state of 1daho. This should be accomplished prior to,
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or early into, the fire season when safety and conditions (winds, vegetation growth/dryness, etc.)
permit. The contractor shall coordinate with the Base Fire Chief and BLM prior to
accomplishing a controlled burn. The burn should be planned so as not to interfere with flying
operations. All firebreaks must be established and minimal specified fire fighting equipment
shall be operational and strategically positioned as determined by the contractor before
accomplishing any controlled burn.

SECTION C-5
5.1. OPERATIONS

5.1.5. SCORING SYSTEM OPERATIONS
See PWS C-5, Ch 2 Appendix 2.

5.2. MAINTENANCE
5.2.1. TARGET MAINTENANCE
5.2.1.1. LOW ANGLE STRAFE TARGETS

5.2.1.1.1. The contractor shall maintain the strafe targets, berms, and strafe beds as specified in
AFI 13-212. Contractor shall provide year round service for strafe on the east side, turning the
soil through out the winter months to maintain a loose soil depth of 12 inches, hand policing as
required, closing only for maintenance and or repairs. The West Side shall remain closed during
the winter months unless weather will allow it to be opened.

5.2.1.1.2. The contractor shall operate and maintain the DA-3/H Acoustiscore system.

5.2.1.1.3. Drag chutesyMA1A webbing for strafe pits can be obtained from the QAE through
DRMO as needed. The contractor will furnish al other materials, except Acoustiscore
equipment.

5.2.1.4. HIGH ANGLE STRAFE TARGET

5.2.1.4.1. The contractor shall maintain contract vehicles for high angle strafe. The target vehicle
will be replaced when the target vehicle no longer has a recognizable silhouette or whose formis
grossly distorted and cannot be fixed with minor repair. The rate of replacement is dictated by
the use of the target. Historically approximately five targets are pulled and replaced annually.
The contractor will repaint the targets as replaced and annually or sooner as determined by the
QAE. (See Technica Exhibit 3)

5.2.1.5. TACTICAL TARGETS
5.2.1.5.1. The contractor shall repair or replace target vehicles, aircraft targets etc. as determined

by the QAE. Targets, which are unidentifiable because of grossly distorted silhouettes, shall be
replace with like models or suitable substitutes if available.
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52.1.6. REFLECTORS
5.2.1.6.1. The contractor shall maintain/repair al reflectors located on the range proper.

5.2.1.7. INFRARED (IR) TARGETS (WITH HEAT KITS)

The contractor shall operate, maintain, and repair IR targets on Saylor Creek AF Range IAW
FUJI instruction manuals and technical data as supplied by the government. All other IR targets
will be maintained as to project the IR image they are designed for.

5.2.1.8. EARTH/EARTH-FILLED TARGETS

5.2.1.8.1. The contractor shall rebuild all earthen target facilities to their original configuration to
maintain and control erosion and vegetation.

5.2.1.9. TOSSOPERATION AND MAINTENANCE
See PWS C-5, Ch 2 Appendix 2.

5.2.2. RANGE DECONTAMINATION AND CLEARANCE

5.2.2.1. Scheduled range decontamination periods will be conducted on a bi-weekly and annual
basis to include the removal and/or disposal of all munitions residue IAW AFI 13-212. The
collection/removal of munitions residue, which EOD personnel have inspected and certified to
be free of explosive material, shall be accomplished by contractor personnel under EOD
supervision provided they have received an EOD briefing and a briefing statement is on file.
Contractor personnel shall perform range decontamination in the target areas during the range
closure periods. Range sanitation shall be conducted annually, dates to be selected during the
Base Annual Range Board meeting. Contractor personnel will pick up EOD explosive free
cleared munitions, transport and bury at designated burial sites except for sub-scale munitions
which will be cleared and put in munitions bins by EOD personnel to ensure proper clearance
certification for recycling under a contract through DRMO. Contractor personnel will receive
this briefing upon initial assignment and at least annually thereafter. The EOD briefing will be
provided prior to commencement of decontamination operations. Briefing certificates will be
retained for one year.

5.2.2.3. Ordnance Residue Burial Sites

The contractor shall inspect, replace, and/or install warning signs/markers periodically around
the pit. Maintain burial pit markers/warning signs at all approaches and on both sides of the
outer perimeter of the pit IAW the Idaho State Permit.

5.2.2.3.1. Maintain the capability to excavate 1-2 buria pits yearly following survey and
stakeout by Civil Engineering. Each pit shall be a dlit trench approximately 20-feet wide by 100-
feet long and 16-feet deep prepared to receive expended munitions residue.

5.2.2.3.2. Backfill exposed residue material shall be IAW the Idaho State permit requirements.
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5.2.3. REAL PROPERTY

5.2.3.1.1. Road Maintenance

The contractor shall maintain approximately 30 miles of existing dirt and gravel roads on and to
the range in serviceable condition. These roads include an approximately 2 1/4 miles access road
from the county maintained Clover Creek Road to the main access gate west of the impact area.
All roads shall be maintained in a built-up, well-drained graded condition and include snow
removal for year round access.

5.2.3.1.2. PAVEMENTSAND GROUNDS

5.2.3.1.2.1. Theonly paved surface on the range is the helicopter pad consisting of asphalt. The
contractor shall maintain the asphalt by patching or other suitable means when potholes, deep
cracks, or crumbling occur. The contractor shall paint the standard helicopter pad markings
annually or more frequently if directed by the QAE based upon safety-of-flight considerations.
Contractor shall maintain helicopter-grounding points. 366 Civil Engineering Squadron will
complete certification of grounding points. Contractor shall ensure windsocks are changed as
needed, at government expense.

5.2.3.1.2.2. The contractor shall maintain the grounds within 50 feet of the range facilitiesin a
neat and presentable fashion. Landscaping may be accomplished at the contractor's discretion
using the natural desert motif as a basis.

5.2.3.1.2.3. There are five range access gates. The gates are of chain-like construction and
secured by a keyed padlock with lengths of four-strand barbed wire fence extending beyond
either gatepost. The contractor shall repair the gates and associated fence as required to ensure a
viable impediment to unauthorized vehicular and grazing stock access.

5.2.3.1.3. FIREBREAKS

The contractor shall totally clear al firebreaks, by the end of May each year, to mineral soil in
accordance with Technical Exhibit 6 and maintain them in a functional status throughout the fire
threat season (normally 1 June through 15 October). The QAE and a fire department
representative will jointly evaluate firebreak conditions each month during fire prevention
inspections throughout the fire season. Mineral soil is defined as cleared dirt/earth without
flammable vegetation or fuel showing. This soil eliminates “step fuel,” further reducing the
likelihood of fire spreading.

5.2.3.1.3.1. PERIMETER FIREBREAKS

Consist of approximately 20 - 25 miles of cleared area 100 - 120 feet wide around the perimeter
to include both run in lines south of the impact area and firebreaks on either side of the entry
road west from Castle Creek Road to the west entry gate.

Note: Only the south side of the entry way from Castleford road to the large culvert west of the
main gate has to be worked as a firebreak due to phone and power lines on the north side. The
rest of the way has to be cut as a firebreak on both sides of the entry road.
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5.2.3.1.3.2. INTERIOR FIREBREAKS

Consist of about 45 miles of cleared area 40 - 50 feet wide crisscrossing target complexes to
include firebreaks around 8 - 10 Electronic Combat (EC) sites and camera towers inside the
impact area. Run in line East, serving as secondary firebreak, will be cleared up to the east
conventional target circles and the run in line West will be cleared up to the fence line South of
the restoration study area by the end of May also.

5.2.3.1.3.3. FENCES

The contractor shall be responsible for any repair of the range perimeter fencing. Present fencing
consists of four- (4) strand barbed wire mounted or affixed to standard metal posts at a height of
four (4) feet. There arefive (5) each metal stock gates located within the range perimeter
fencing, mounted on six (6) inch diameter uprights. Total length of the perimeter fencing is 20 -
25 miles. During repairs, the Government will provide al repair/replacement materials and the
contractor shall be responsible for tools and equipment.

5.2.3.1.34. ZIG-ZAGS
The contractor shall be responsible for maintaining the 40-foot wide zigzag from the main
complex to the south firebreak in a cleared condition.

5.3. REFUSE COLLECTION

The contractor shall empty all waste and remove all trash and paper, debris, etc. from all
contractor facilities and deposit in collection facilities provided for this purpose. This will be
disposed of once per week or more often as required.

5.3.1. Petroleum Waste

Contractor will maintain a waste petroleum accumulation area. Contractor will ensure
requirements of 40 CFR 112.7 are met, to include maintaining absorbent materials and spill clean
up equipment. Care will be taken during fill and transfer operations to prevent environmental
contamination. Contractor will be responsible for transporting used oil to the base for disposal
through CEV. Empty drums will be stored upside down to prevent accumulation of precipitation.
Contractor is responsible for spill containment.

5.3.2. Main Complex

The contractor shall maintain the area around the main complex in a neat and orderly manner.
The area consists of an equipment parking area, a helipad, loading dock, fuels and supplies
storage areas, and adjacent grounds and facilities.

5.3.2.1. The areas adjacent to contractor utilized facilities will be vegetation free, level and in
good repair up to 50 feet of each facility on range and 20 feet for the TOSS facilities on base.
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JUNIPER BUTTE BOMBING RANGE ANNEX
SECTION C-1
1.2. CONTRACT PERSONNEL

1.2.2. Site Manager

The site manager or aternate shall be available during normal duty hours and within 60 minutes
to meet on the installation with government personnel (designated by the contracting officer) to
discuss problem areas. After normal duty hours the site manager or aternate shall be available
within 2 hours.

1.6. HOURS OF OPERATION

1.6.1. Normal Hours of Operation

The contractor shall perform the services required under this contract during the following hours
under Class B operations. The contractor shall normally provide under the umbrella of a
floating schedule up to twelve (12) operational hours per day Monday through Friday each
week. Flying operational hours will be conducted on an advance notice basis. Scheduled
operational flights will be serviced/controlled by the contractor during daylight hours (1/2 hour
prior to official sunrise until 1/2 hour after official sunset) based on the flying schedule with
updates as made the day prior to the day of scheduled operations. Extended operational hours (an
additional 20 hours per month) are required to accomplish priority mission requirements. These
extended hours may extend a workday or support required weekend service. Work required
beyond 12 hours per day plus the 20 hours of extended service is subject to overtime
compensation. Stipulated hours are exclusive of travel time to and from the range as well astime
required for range preparation and shutdown.

1.6.2. Outside Normal Hours of Operation
The contractor shall be prepared to support a maximum of 50 hours per fiscal year.

1.10. ENVIRONMENTAL AND CULTURAL RESTRICTIONS

1.10.1. Natural Resour ces Protection

Contractor employees will be familiar with the natural and cultural resources present on Saylor
Creek Air Force Range. Contractor will maintain and comply with the Saylor Creek Land
Management Plan, Cultural Resources Plan, and Fish and Wildlife Plan. Contractor will ensure
maintenance operations do not adversely affect natural or cultural resources.

SECTION C-3

3.2. GOVERNMENT FURNISHED SERVICES

3.2.1. GOVERNMENT FURNISHED UTILITIES
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3.2.1.1. Water System

The government will provide the water system on the range. The system supports the main
building to supply kitchen, bathroom facility and drinking fountain through a chlorinating
system. The contractor shall procure and transport potable water as needed and provide the Air
Force with water samples for inspection as directed by the base Bio Environmental office.

3.2.1.2. Fuel Storage System
Government provided fuel containment area, bermed with double wall tanks.

3.2.1.3. Propane
The government will furnish propane; the contractor shall contact the Civil Engineering
Financial Management office to obtain propane.

3.2.20. SCHEDULES

3.2.20.1. The government will provide ordnance-clearing schedules |AW AFI 13-212, local
supplement.

3.2.20.2. The government will provide weekly operations schedules no later than close of
business of the proceeding Friday.

SECTION C-4
4.2. FIRST AID

4.2.1. Dueto the absence of medical facilities, the contractor will ensure al employees are
trained to render first aid and CPR in order to provide initial treatment for all personnel who are
on the range. Contractor may obtain the training through the Red Cross office or by military
personnel if the capability exists within the operations group training office. Contractor shall
provide adequate first aid materials. Materials shall be kept in a sanitary and usable condition. A
monthly inspection shall be made of all first aid materials, which shall be replenished as
necessary.

4.3. FIRE PROTECTION/FIGHTING

4.3.1. The contractor shall supply fire suppression service and equipment on the 12,000-acre
impact area of Juniper Butte Bombing Range. In case of fire, the range will be closed
immediately and remain closed until fire fighting operations are terminated. Thisis especially
critical during the fire threat season (normally 1 June - 15 October) each year.

4.3.2. Training
All contractor personnel working on the range will be trained on fire fighting techniques and
provide and maintain certification of annual training

4.3.3. During the fire threat season, the contractor will maintain the capability to compute a burn
index daily at the range. The contractor will only have to compute a burn index if the computer
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at the Bureau of Land Management (BLM) in Boise becomes inoperative. The burn index will
be given to the Base Fire Department prior to the first scheduled mission and as requested
throughout the range operational hours. Procedures for computing the burn index will be
provided by 366 OG/OSTW.

4.3.4. The contractor shall maintain a seasonal fire response capability at the range during all
air-to-ground ordnance delivery operations. This capability shall, as a minimum, be large
enough to fight fires utilizing simultaneously with the seasonal minimum equipment listed below
in 4.3.12. The required fire response capability is governed by the “ Support Agreement between
the 366" Wing, Mt. Home AFB, ID and the US Department of Interior, Snake River Ecosystem
Base District Office. The types and quantity of fire suppression equipment will be the same as
for Saylor Creek with the exception of the water supply tanker as the contractor will be
responsible for maintaining the 50,000 water tank system located at the Juniper Butte
maintenance facility. Average length of daily flying operations is about 12 hours.

4.3.5. The contractor shall provide fire protection approximately two weekends per month to
support munitions delivery. This service is considered in the 20 hours of extended service as
defined in paragraph 1.6.1.

4.3.6. During fire threat season, the contractor shall delay range departure for 30 minutes past
the end of the last range fire or smoke charged ordnance delivery to ensure no fires start.

4.3.7. The contractor shall also maintain a contingency capability to be recalled to support
fighting range fires after duty hours by providing individual names and phone numbers of
contract personnel to command post through the QAE.

4.3.8. FireGuard

The contractor will man the main complex with a person to act as fireguard /observer whenever
munitions are being delivered during the fire threat season. The majority of flight operations will
use the range for Class B operations. When reporting for duty the fireguard will inform the
Command Post the complex is manned. The fireguard/observer will review the flight schedule to
ensure that the complex is manned. The Command Post will inform the fireguard of any changes,
deletions, or additions to the printed flying schedule.

4.3 8.1. Thefire guard/observer will be required to operate FM radios when telephones are
inoperative.

4.3.8.2. If for any reason the fire guard/observer must leave the complex, the Command Post
will be notified when departing and upon return.

4.9. When observing afire on or near the range the fire guard/observer will:
- Notify the range crew of the approximate location of the fire.
- Notify the Command Post via hot line of fire location and request aircraft depart the range.
- Inform Command Post when fire has been extinguished and all range crew personnel
are clear of active target area.

Juniper Butte Annex/13 Apr 99



Solicitation No.
F44650-99-R0002

- If the range crew requests assistance from the Bureau of Land Management (BLM) or
base support agencies, the fire guard/observer will relay this request through the
Command Post.

- The Juniper Bultte fireguard/observer (or Saylor Creek RCO), in the event of an aircraft
crash on or near Juniper Butte Range or Saylor Creek AF Range, shall notify the
Command Post to give them approximate location.

4.3.10. Response
Upon notification of afire on the range, contractor personnel shall respond immediately. Every
effort will be made to contain all fires within the fenced perimeter of the range.

4.3.11. Historical Data

Historically, on Saylor Creek Air Force Range minimum primary operational fire fighting
equipment during the fire threat season has consisted of one 256HP farm tractor with a 20/25
foot offset disc or unit of comparable size and one pumper/tanker truck with a minimum 500
gallon water capacity capable of pumping at least 60 gallons per minute (gpm) and two (1) ton
4X 4 trucks with 250-gallon slip-on units. Backup fire fighting equipment has consisted of one
bulldozer/road grader and an additional pumper/tanker truck or trailer with a minimum 500-
gallon capacity.

4.3.12. Minimal Fire Fighting Equipment

During non-fire threat season (normally 16 Oct - 31 May), minimal fire fighting equipment has
historically consisted of one 256HP tractor with a 20 foot offset disc, bulldozer or road grader,
and one pumper/tanker with a 500-gallon water capacity capable of pumping at least 60 gpm, or
one quick response 1 ton 4X4 truck with a 250-gallon slip-on unit capable of pumping 60 gpm.
A second 4x4-(1) ton quick response vehicle has been used as a back up only.

4.3.13. Equipment Availability

If fire suppression/fighting equipment is not present and operational on the range during the fire
season, no ordnance deliveries may be made on the range. This constitutes range closure.
However, during the non-fire season, the decision to close the range will be made by the RCO
after consultation with the QAE or Base Contracting Officer.

4.3.14. Support

The contractor shall collect, transport, and store water supplies sufficient to maintain the 50,000
gallon tank level and required levels of water in his support equipment on hand during fire threat
season. The nearest water source is 16 miles from the range. The Air Force has provided a
50,000-gallon tank for fire suppression and training on range, and the contractor is responsible
for maintaining the water level full during the fire season. The tank will be available for joint
use by the contractor and the government for training and actual fire fighting.

4.3.15. Assistance

If the contractor is unable to control and extinguish the fire(s) or determines that outside
assistance is required, he will implement the Range Fire Fighting Plan (CESR 92-3) and continue
to fight the fire(s). Upon arrival of BLM forces or assistance from MHAFB Fire Department, the
contractor will yield control of the fire fighting effort to BLM or senior fire official, and provide
assistance.
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SECTION C-5
5.1. OPERATIONS

5.1.5. SCORING SYSTEM OPERATIONS
See Appendix 2 to PWS C-5, Chapter 2.

5.2. MAINTENANCE
5.2.1. TARGET MAINTENANCE
5.2.1.5. TACTICAL TARGETS

5.2.1.5.1. The contractor shall repair or replace target vehicles, aircraft targets etc. as determined
by the QAE. Targets, which are unidentifiable because of grossly distorted silhouettes, shall be
replace with like models or suitable substitutes if available.

5.2.1.6. REFLECTORS
5.2.1.6.1. The contractor shall maintain/repair all reflectors if required on the range.

5.2.1.7. INFRARED (IR) TARGETS (WITH HEAT KITS)

The contractor shall operate, maintain, and repair IR targets on Juniper Butte Range IAW
manuals and technical data as supplied by the government. All other IR targets will be
maintained asto project the IR image they are designed for.

5.2.1.8. INDUSTRIAL STRUCTURE MAINTENANCE
Contractor will provide equipment, tools maintenance and repair of al industrial structures
within the 300-acre impact area. Government will provide the materials for repairs/replacement.

5.2.1.9. SCORING SYSTEM MAINTENANCE
See Appendix 2 to PWS C-5, Chapter 2.

5.2.2. RANGE DECONTAMINATION AND CLEARANCE

5.2.2.1. Scheduled range decontamination periods will be conducted on a bi-weekly and annual
basis to include the removal and/or disposal of all munitions residue IAW AFI 13-212. The
collection/removal of munitions residue, which EOD personnel have inspected and certified to
be free of explosive material, shall be accomplished by contractor personnel under EOD
supervision provided they have received an EOD briefing and a briefing statement is on file.
Contractor personnel shall perform range decontamination in the target areas during the range
closure periods. Range sanitation shall be conducted annually, dates to be selected during the
Base Annual Range Board meeting. Contractor personnel will pick up EOD explosive free
cleared munitions, transport subscale munitions which will be cleared and put in lockable
munitions bins to ensure proper clearance certification by EOD personnel for recycling.
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Contractor personnel will receive EOD briefings upon initial assignment and at least annually
thereafter. The EOD briefing will be provided prior to commencement of decontamination
operations. Briefing certificates will be retained for one year.

5.2.3. REAL PROPERTY

5.2.3.1.1. Road Maintenance

The contractor shall maintain approximately 30 miles of existing dirt and gravel roads within the
12000-acre complex in serviceable condition. All roads shall be maintained in a built-up, well
drained graded condition and include snow removal for year round access.

5.2.3.1.2. PAVEMENTSAND GROUNDS

5.2.3.1.2.1. Theonly paved surface on the range is the helicopter pad consisting of asphalt. The
contractor shall maintain the asphalt by patching or other suitable means when potholes, deep
cracks, or crumbling occur. The contractor shall paint the standard helicopter pad markings
annually or more frequently if directed by the QAE based upon safety-of-flight considerations.
Contractor shall maintain helicopter-grounding points. 366 Civil Engineering Squadron will
complete certification of grounding points. Contractor shall ensure windsocks are changed as
needed, at government expense.

5.2.3.1.2.2. The contractor shall maintain the grounds within 50 feet of the range facilitiesin a
neat and presentable fashion.

5.2.3.1.2.3. The contractor shall maintain and repair the gates and associated fence as required to
ensure a viable impediment to unauthorized vehicular and grazing stock access.

5.2.3.1.3.3. FENCES

The contractor shall be responsible for any repair of the range perimeter fencing. Present fencing
consists of four 3-strand barbed wire and 1 non barbed wire mounted or affixed to standard metal
posts at a height of four (4) feet. There are four (4) each metal stock gates located within the
range perimeter fencing, mounted on six (6) inch diameter uprights. Total length of the
perimeter fencing is 20 - 25 miles. During repairs, the Government will provide all
repair/replacement materials and the contractor shall be responsible for tools and equipment.

5.3. REFUSE COLLECTION

The contractor shall empty all waste and remove all trash and paper, debris, etc. from all
contractor facilities and deposit in collection facilities provided for this purpose. Thiswill be
disposed of once per week or more often as required.

5.3.1. Petroleum Waste

Contractor will maintain a waste petroleum accumulation area. Contractor will ensure
requirements of 40 CFR 112.7 are met, to include maintaining absorbent materials and spill clean
up equipment. Care will be taken during fill and transfer operations to prevent environmental
contamination. Contractor will be responsible for transporting used oil to the base for disposal
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through CEV. Approved government containers will be provided for collection and transport.
Contractor is responsible for spill containment.

5.3.2. Main Complex

The contractor shall maintain the area around the main complex in a neat and orderly manner.
The area consists of fencing, gates, equipment, parking area, a helipad, loading dock, fuels and
supplies, storage areas, and adjacent grounds and facilities.

5.3.2.1. The areas adjacent to contractor utilized facilities will be vegetation free, level and in
good repair up to 50 feet of each facility on range.
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APPENDI X 1to PWS C-5, Chapter 2
RANGE CONTROL OFFICER (RCO) OPERATIONS
(ALL B& G RANGEYS)

1. CONCEPT OF OPERATIONS

1.1. Range Contral Officer (RCO)

The contractor shall provide a minimum of three qualified RCOs. The contractor shall ensure at
least one qualified RCO is on duty in the main tower during all flight operations at least 30
minutes before the start of any scheduled flight activity. Contractor personnel shall not perform
any duty concurrent with RCO duty. The QAE will monitor RCO activities and performance
and train personnel as required.

1.2. The contractor will designate an RCO project manager who is charged with the total
responsibility for the mission success of the contracted RCO program. He/she possesses the on-
Site authority to use all resourcesin a manner that will assure that each mission parameter is
accomplished in an efficient and cost effective manner.

1.3. RCO Responsibilities

The RCO shall be responsible for the control of all flight and ground operations whenever
aircraft operations are being conducted. The primary responsibility of the RCO is control of
range operations in accordance with all applicable regulations, and to prevent or eliminate unsafe
practices through close supervision of range operational missions and related ground support.
The control responsibility and authority of the RCO does not assume final authority and
responsibilities of the Aircraft Commander or Flight Lead for aircraft operations except when
operations repeatedly violate standard procedures or create a dangerous situation. The RCO
must be continually aware of the requirement for effective and efficient mission accomplishment
within the confines of flying and ground safety and range capabilities. Regulations cannot cover
al possible restrictions and limitations. RCOs must use good judgment and common sense
while controlling aircraft.

1.4. To ensure safe range flight operations, the RCO has authority to:
- Deny aircraft access to the range or any part of the range.
- Direct aircraft to leave the range.
- Assign aircraft altitude, direction, speed, and pattern.
- Control target approach and weapons delivery.
- Close any range facility, target, strafe pit, or target area and deny aircraft use thereof.
- Control or deny ground party access to range impact areas and facilities.

1.5. RCO Duties

1.5.1. Inspect the strafe pits each day and document the resultsin writing. RCO is not required
to perform an inspection of the entire range each day, but whenever discrepancies are noted the
RCO should immediately bring them to the attention of the RCO project manager.
Equipment/maintenance discrepanciesthat affect normal range operations will be reported to
the QAE immediately. The RCO project manager shall perform monthly inspections of all
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range facilities and conventional target areas. Any problems/discrepancies which cannot be
resolved, or that will affect operations for extended periods will be noted on the RCO report/log
at the end of the tour of duty and be reported to the QAE.

1.5.2. Maintain radio communications with operational flights, to ensure effective air-to-ground
transmissions that do not distract aircrews on final approach to the target except in the interest of
safety. Information, scores, and instructions are examples of typical transmissions.

1.5.3. After completion of opening checklist, determine range and pattern to be flown, and
coordinate scoring functions.

1.5.4. Confirm flight schedules with range scheduling, as applicable.

1.5.5. Notify flights/'using agencies of any range limitations/restrictions, which may inhibit
operational missions.

1.5.6. Perform facilities/equipment inspections to ensure operational status of range systems.
Particular attention will be directed to daily inspection of strafe impact areasto prevent ricochet
hazard. These inspections will be documented and remain on the job site for government
review.

1.5.7. Brief entering flights with the range, traffic, altimeter, and any range conditions that might
compromise safety or effective mission accomplishment. All flight members will acknowledge
the range, traffic, and altimeter. Upon request, the RCO shall provide wind and temperature
observations. The flight lead will provide call sign, crew numbers, and type events unless
provided earlier by telephone.

1.5.8. Assign holding in accordance with Local Supplementsto AFI 13-212.

1.5.9. Except for student syllabus sorties, monitor the MCR 51-50 five second rule for tactical
and curvilinear passes and inform aircrews of tracking time during wing'’s level on final.

1.5.10. Monitor the delivery pattern for any unsafe practice or procedural errors that could lead
to a compromise of mission effectiveness or safety.

1.5.11. Direct pilots to leave the pattern when repeated procedural errors have not been
corrected. The RCO may direct any pilot to leave the pattern or range whenever he feels the
pilot has committed a dangerous act affecting the safety of the pilot or range personnel.

1.5.12. Notify pilots of any fouls or gross errors committed. The RCO shall direct pilots
committing two fouls to cease delivery and hold high and dry. The QAE shall be advised
immediately of any pilots required to hold high and dry.

1.5.13. Notify aircrews of any known or suspected weapons malfunction, dropped objects, or
unusual sightings/events that may affect mission performance or flight safety.

Appendix 1 to PWS C-5, Chapter 2/13 Apr 99



Solicitation No.
F44650-99-R0002

1.5.14. Notify range personnel of mission requirements which may require unusual
support/services and/or which may require special safety precautions, such as laser operations.

1.6. The RCO shall not:

1.6.1. Unnecessarily restrict flight operations beyond the extent required to ensure safe and
effective operation of the range.

1.6.2. Approve schedule changes without coordination with Host Base Scheduling Office with
the following exceptions:
- Directions of Operations Group Commander.
- Add-ons of overflying aircraft, which may utilize unscheduled periods. Host Base
Scheduling or Controlling Agency shall be advised and approve any flight add-ons
utilizing unscheduled periods.

1.7. RCO Reports

1.7.1. The RCO will complete the following reports and submit them to the contractor
administrative office for disposition.

1.7.2. Weapons Delivery Scoring Record
The RCO will ensure form is completed and certify the form by signature.

1.7.3. Range Activity Report
The RCO will ensure the form is completed, with explanations, where required.

1.7.4. Range OfficersReport

The RCO will complete the daily report/foul log including special explanatory comments, where
appropriate. The contractor shall ensure that each RCO records lasing time, unusual events,
occurrences, range discrepancies or corrective actions on the range activity report to provide
continuity of information for subsequent RCO shifts and information retrieval. The contractor
shall ensure that each RCO reviews the report for range limitations and restrictions prior to
assuming RCO duties. The contractor shall ensure that each RCO is aware of al range
limitations and restrictions prior to assuming RCO duties.

1.7.5. Weapons Range Activity Report, RCS: ACC/DOR (Q)7301

While the RCO is not directly responsible for the completion of this report, he/she should be
prepared to provide assistance if required. The responsibility for the submission of this report
may lie with the contractor or government (see Individual Range Annex).

1.7.6. Special Reports
The RCO should be prepared to assist in any special reports which may be requested to improve
the total concept of the range mission in support of aircrew training.

1.8. Government Responsibilities

1.8.1. Aircraft will obtain clearance from the RCO before entering range airspace.
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1.8.2. While within range airspace, aircraft will maintain radio contact with the RCO and adhere
to all instructions issued by the RCO unless said instructions endanger the aircraft.

1.8.3. Ground personnel will obtain clearance from the RCO before entering the range impact
areas.

1.8.4. Ground personnel will adhere to all instructions issued by the RCO.

1.8.5. Ininstances of lost communications, aircraft will follow communication out procedures
IAW AFl 13-212 and MCR 55-4, as supplemented.

2. PERSONNEL QUALIFICATIONS

2.1. Experience

2.1.1. Military experience in tactical air delivery or air-to-ground ordnance and munitions, or:
2.1.2. Military or civilian experience in the management, supervision, maintenance, control or
scoring of air operations in the military environment of a conventional/ tactical range, or:
(Contractor personnel who are scorers or maintenance personnel that do not meet any of the

other experience levels will require awaiver prior to being certified as an RCO).

2.1.3. Military or civilian experience in the management, supervision, or control of air
operations in the military environment of an airfield which includes tactical fighter operations.

2.2. Personal Qualities

2.2.1. Must be able to read and write English and understand standard USAF directives and
forms.

2.2.2. Must be able to operate UHF, VHF, CB, FM, and telephonic two-way communications
equipment.

2.2.3. Must possess working knowledge of range scoring systems, range target systems, and
emergency response actions.

2.2.4. Must possess familiarity with the general classes/types of aircraft and ordnance expected
to be employed at the range and with the general classes/types of pattern deliveries that may be
employed.

2.2.5. Must demonstrate the abilities to assimilate a variety of information in a dynamic

environment and react with sound decisions and judgment, while adhering to established
practices and procedures.
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2.3. Physical Requirements
- Vision correctable to 20/20 and ability to distinguish primary colors.
- Full use of both hands and arms.
- Possess normal hearing.
- Clear English speaking voice.
- Able to climb steps equal to a height of 120 feet.
- Depth perception.

2.4. The contractor shall ensure that all RCOs are physically fit to perform RCO duty.

2.4.1. Each RCO must receive an annual physical examination, which will be maintained in
the RCO’s record. The contractor will pay for al associated cost. The exam will be completed
by 1 October of each year.

2.4.2. Each RCO must receive and initial laser eye examination through the host base eye facility
and again prior to the end of the final option year of the contract. The government will provide
this service at no expense to the contractor.

2.4.3. The contractor shall ensure that personnel performing duty are not incapacitated by
illness, injury, exhaustion, or alcohol or drug use (including prescription and nonprescription
medication).

2.4.4. The contractor shall ensure that personnel do not perform RCO duties within 12 hours of
consuming alcohol.

2.4.5. The contractor shall ensure that personnel do not perform RCO duty for 12 hours or more
at onetime. However, personnel may perform non-RCO duties after 12 hours of duty.

2.4.6. The contractor shall ensure RCO qualified personnel have a minimum of 12 hours of
uninterrupted off-duty time prior to any duty period in which personnel perform RCO duty.

3. TRAINING REQUIREMENTS
3.1. Qualification Training

3.1.1 The host base OSS/OST will be OPR for all contract range control officers (RCO) training.
As soon as contractor personnel are available the training will include but is not limited to:

3.1.2. Academic
The QAE, with weapons and tactics direction, will monitor/evaluate RCO academic training
until the contractor has sufficient personnel and expertise to conduct the academic training. Asa
minimum, academic training will include the following subjects:
- AFI 13-212, Weapons Ranges, as supplemented.
- MCR 51-50, chapter 5, Tactical Fighter Weapons Delivery Qualifications, as
supplemented
- Applicable intermediate command regulations and manuals.
- Limits and source of RCO authority and responsihility.
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- Weather minimums for each event.

- Communications procedures.

- Aircraft ordnance delivery patterns, day and night, for all aircraft to be flown on the
range.

- Foul criteria.

- Capabilities and limitations of range facilities.

- Hazards and pattern safety.

- Range records.

- EOD safety briefing IAW paragraph 3.2.14.1. in Section C-3.

3.1.3. On-range RCO training
A qualified RCO will supervise on-range RCO training. The ROO will supervise on-range RCO
training until the contractor has sufficient personnel and expertise to conduct on-range training.
The contractor shall develop a checklist to ensure complete and professional training. Emphasis
will be placed on the use of good judgment and common sense while controlling aircraft and
personnel on the range. Training shall include the following:

- Primary and secondary radio and tape recorder operations.

- Radio transmission procedures.

- Bomb plotting and DA3H operation.

- Lost communications procedures.

- Minimum altitude measuring devices.

- Cease fire estimation for low angle strafe.

- Fire fighting equipment and procedures.

- Crash and rescue procedures.

- Evacuation of injured personnel.

- Tactical range operations.

- Night range operations.

- Aircraft conflict within the range area.

- Range pattern spacing.

- Foul criteria and procedures.

- Range hazards.

- Inspection of strafe impact areas.

3.1.4. Certification (written examination, on-range demonstr ation, and documentation)

3.1.4.1. The ROO shall write and administer awritten, open book examination on the previously
cited regulations and topics. Passing score is 85 percent. Critique incorrect answersto 100
percent. The contractor RCO Project Manager will, after being qualified, maintain and
administer the RCO Test.

3.1.4.2. On-range demonstration consists of day and night qualification. Day qualification shall
be a prerequisite to night qualification.

3.1.4.2.1. Day - Each upgrading RCO shall observe a qualified RCO to demonstrate proper

methods and techniques for controlling aircraft during air-to-ground operations. After observing
at least four flights conducting range operations, the upgrading RCO shall control at least four
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flights under the supervision of the qualified RCO. One of the flights shall be a flight of four
aircraft.

3.1.4.2.2. Night - To qualify for night RCO duties, each upgrading RCO shall observe at least
two night flights and control at least two night flights under the supervision of a night qualified
RCO.

3.1.4.3. Certification shall be documented by the contractor.

3.1.4.4. Inthe event the contractor cannot provide a qualified RCO to conduct on-range training
and qualification, assistance shall be requested from the QAE.

3.1.4.5. Initial RCO quadlification training shall be required for RCO designated contractor
personnel regardless of prior RCO qualification.

3.1.4.6. To maintain currency, each RCO shall take the written examination annually and
perform RCO duty at least once every 30 days. If a RCO becomes non-current due to
nonperformance of RCO duties or expiration of written examination, the RCO shall retake the
examination and reaccomplish all on-range demonstrations.

3.1.4.7. Onrange demonstrations will be observed and certified by a fully qualified RCO or
wing DOW representative.

3.1.4.8. Recurrency will be documented as shown in attachment 1. RCO currency requirements
will not be waived, except in an emergency. Any emergency waiver must be requested and fully
justified by the RCO program manager, must be approved for a specific period, not to exceed 24
hours, and must be approved by the Host Base Operation Group Commander prior to individual
performing RCO duties.

3.1.4.9. The contractor will conduct recurring/upgrade training of all contractor and USAF
qualified personnel, and will conduct training of newly assigned personnel or USAF authorized
personnel. Records will be maintained to reflect the training and qualifications of all personnel
assigned to perform as RCO and the records will be available for government review as required.
The training record (Atch 3) for each individual will include, as a minimum, the following:

- Section 1: Personnel Data

- Section 2: RCO Certification/Currency.

- Section 3: Academic, on Range, and Demonstration Training.

- Section 4: Evaluations.

- Section 5: Supplemental Data.

4. GOVERNMENT RCOs

4.1. The government reserves the right to use government personnel to perform the RCO
function. The provisions of this technical exhibit do not apply to government RCOs.
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RCO QUALIFICATION DOCUMENTATION

QUALIFICATION TRAINING RECORD
NAME:

Date entered training:
Date completed training:
Eye examination: 20/20 Color/ Laser
EOD Briefing:
Directives.  AFl 13-212 and Loca Sup
AFl 13-212, AACSup 1
AFl 12-212
MCR 55-4, Vol 1,Ch9
MCR 51-50, Vol 1, Ch 6
6. Academic/On Range/Demonstration Training:
a. UHF, VHF, CB, FM, Telephone(s)
b. Target and Scoring Systems
c. Aircraft patterns/minimums
d. Minimum altitude references
e. Dive angle references
f. Strafe range (foul) references
g. Fouls/Foul criteria
h. Fire control/suppression
i. Evacuation of injured personnel
J. Crash/rescue procedures
k. Aircraft emergencies
1. Alternate airfields
m. Lost communications
n. Emergency jettison/gjection
0. Weather restrictions/hazards
p. Ground safety
g. Local area orientation
r. Adjacent range operations
S. ARTC center operations
t. Checklist
u. Reports/Records
v. Helicopter operations
7. Written examination completed:

agkrwbdE
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A-1
RCO CERTIFICATE FOR RANGE

NAME

a. Isqualified and recommended for training as RCO.

(Contractor Signature) (DATE)

b. Has completed RCO academic training and written examination.

(Signature)

c. Has completed initial (or requalification) (day night) on range demonstration.

Day Night
(Date) (Date)
RCO RCO
Signature Signature
Unit Unit

d. Isauthorized to perform RCO duties as indicated:

Day RCO Approved Night RCO Approved

(Date) (Date)

Signature Signature
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A-2
RCO EVALUATION
DATE: TIME:
DAY/NIGHT
NUMBER FLIGHTS OBSERVED: NUMBER FLIGHTS CONTROLLED:
SAT MARG UNSAT NOT OBSERVED

OPENING PROCEDURES
R/T PROCEDURES
INITAL CHECK-IN
CONTROL ON-RANGE
PASSING SCORES
SPACING
SITUATIONAL AWARENESS
PROCEDURAL KNOWLEDGE
PIBAL PROCEDURES
CLOSING PROCEDURES
OVERALL EVALUATION

COMMENTS:

SIGNATURE:

OPERATING AGENCY/DOW:
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APPENDIX 2to PWS C-5, Chapter 2
TELEVISION ORDNANCE SCORING SYSTEM (TOSS)
(for the Dare County, Melrose and Saylor Creek B& G Ranges)

1. DESCRIPTION AND PURPOSE

The contractor shall provide TOSS operations and maintenance for all applicable PTRs. The
scoring system provides measurements of the accuracy of aerial delivered ordnance on a
specified target. The target is monitored by two precisely aimed television cameras, controlled
by an operator at the control center command console, which may be collocated, or remote.
There may be several cameras per PTR location. The cameras are used in pairs to solve the
triangulation problem. Each system employs one pair of cameras at atime, aimed at a specific
target. The video signal from one tower camera is transmitted via microwave link or fiber optics
to another tower camera, where the signals from both cameras are combined and transmitted as
split video to the control center. The video is displayed on amonitor TV screen. When an
ordnance impact is observed, the control center operator positions a vertical cursor line through
the point of impact on the top half of the display. The cursor position is entered into a graphics
calculator viathe rate stick. The impact position is likewise entered from the lower half of the
display screen. The calculator triangulates to arrive at a score expressed in distance and clock
position from the target. The split screen display may be recorded for scoring at alater time.

2. SCORING AIDS

Target areas are configured with three types of scoring aids, which can be detected by the TOSS
cameras. identifiable targets, calibration markers, and surveyed aiming points (SAP) markers.
The location of each of these aids can be determined by referring to the range map prepared
during TOSS installation. A brief description of each of the aids is as follows:

2.1 Targets

The full spectrum of visible targets is scorable; each is assigned atarget number. Line targets,
such as a convoy, and point targets, such as vehicles or aircraft, are assigned numbers. The
target numbers are listed in tabular form on the range map along with an X-Y coordinate of each
target. The X-Y coordinate can be used to locate the target on the map.

2.2. Calibration Markers

Each camera has three or four calibration markers, which are used to calibrate the camera's zoom
lens. The markers are normally located approximately halfway between the camera and target
area, arranged in a straight line to the left or right of the center marker. The angle between two
adjacent markersis 3 degrees when viewed from the camera.

2.3. Surveyed Aiming Points (SAP)

The SAPs are precisely surveyed points within the target area. A marker or barrel marks each
SAP. To achieve desired system scoring accuracy, targets, calibration markers, and SAP
markers must be placed directly over the surveyed point. The SAP markers are painted so the left
half is black and the right half is white when viewed from the camera. The left edge of the white
half is the center of the marker. The vertical cursor is aways aligned through the center of the
marker to perform arelocation or calibration procedure. Each SAP is assigned a target number
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greater than 100. Target numbers are listed in tabular format on the range map along with an X-
Y coordinate of each SAP. The X-Y coordinate can be used to locate the SAP on the map.

3. MAJOR COMPONENT LOCATIONS
TV cameras are mounted at strategic locations on the range. The control center, with installed
command console, may be collocated on range or remote to other locations.

4. CAMERA SITE EQUIPMENT

Camera sites vary in configuration, however, each site provides for acquisition and transmission
of avideo signal to the control center. Below isalist of the primary camera equipment for
TOSS systems, with a brief description of each:

4.1. Tower
The tower gives the television camera a view of the target area.

4.2. Camera
The television camera monitors the targets.

4.3. Pan and Tilt
The pan and tilt is a positioning device used to aim the camera at the desired target on the range.
Two models of the pan and tilt are used in TOSS.

4.4. Video Transmission Device

Either Microwave, Fiber Optics or other means of relaying the video signal from the remote
location to the control console. Consists or atransmitter and receiver system, including required
antennas or transmission media, to form a communications link.

4.5. System Power Supply
A power production system, battery or AC converter, designed to provide required power to
cameras and other remote equipment.

4.6. Command Decoder
The decoder converts signals from the control site into equipment control signals.

4.7. Sunshield
The sunshield helps protect the TV camera from damage by the sun.

5. CONTROL CENTER (SITE) EQUIPMENT

The control center contains all the equipment necessary to control the operations of TOSS.
Although configurations vary, each control center utilizes some form of the following equipment
listed below, with a brief description of each.

5.1. Passive Video Switcher

The passive video switcher routes the video to and from the television monitors and
videocassette recorder.
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5.2. Video Distribution
The video distribution amplifier provides multiple video signal outputs from single video input.

5.3. Waveform Monitor
The waveform monitor is a maintenance tool. The monitor displays either annotated or
uninitiated video signals.

5.4. 9-Inch Monitor
The 9-inch monitor is a maintenance tool. The monitor displays the video image of the
composite video signals on the waveform monitor.

5.5. 14-Inch Monitor
The 14-inch monitor display is used for scoring.

5.6. Videocassette
The videocassette recorder is used to record the video display during ordnance deliveries.

5.7. Audio Amplifier
The audio amplifier permits recording and listening to pilots and operators comments on the
videocassette recorder.

5.8. Speakers
The output of the audio amplifier is applied to the speakers.

5.9. Scoring Cursor
The scoring cursor annotates the video display with the vertical cursor line and 11-digit display.
Two models of the scoring cursor, the 581 and the 581A are used in the TOSS.

5.10. Rate Stick

The rate stick panel controls the horizontal position of the vertical cursor line on the display. The
panel aso controls the transfer of the cursor position to the graphics calculator. The rate stick is
part of the scoring cursor.

5.11. Graphics Calculator
The graphic calculator computes the score for each ordnance delivery.

5.12. Hard Copy Unit
The hard copy unit makes copies of the display on the graphics calculator.

5.13. Input/Output Panel
Signal connections to and from the control console are routed through the input/output panel.
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